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01

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |

ENG NEER S ESTI MATE: $ 1, 331, 950. 48 ROUTE : SR 23
CALL ORDER : 111 CONTRACT 1D : R -24741-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 1591008
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOWN BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 792, 748. 67 100. 0000%
2 35-1120685 WALSH & KELLY, INC. $ 907, 352. 09 114. 4564%
3 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 1,058, 704.34 133. 5485%
| (1) 35 0918397 | (2) 351120685 | (3) 35-1582109
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY | KANKAKEE VALLEY OCONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mem oo
SECTI ON 0001 BRI DGE REMOVAL
I | |
0001 105-01925 9.000 MS | 1450. 00000 13050. 00| 1200. 00000 10800. 00| 1664. 25000 14978. 25
FI ELD OFFI CE 51.1 n? | | [
0002 105- 06845 LUMP|  13000. 00000 13000.00|  10000. 00000 10000. 00|  18112. 60000 18112. 60
CONSTRUCTI ON ENG NEERI NG | [ |
0003 110-01001 LUMP|  39500. 00000 39500. 00]  46000. 00000 46000.00]  52935. 21000 52035, 21
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  14000. 00000 14000.00|  12000. 00000 12000. 00|  24941. 48000 24941. 48
CLEARI NG RI GHT OF WAY | | |
0005 202-02240 6768.000 n2 | 4. 00000 27072. 00| 6. 00000 40608. 00| 9. 76000 66055. 68
PAVEMENT, REMOVE | | |
0006 202-51328 LUMP|  25000. 00000 25000. 00]  52205. 86000 52205.86]  52205. 86000 52205. 86
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0007 202-60821 216.000 n2 | 5. 00000 1080. 00| 8. 00000 1728. 00| 8. 24000 1779. 84
SURFACE M LLI NG, BI TUM NOUS | | |
0008 203- 02000 7960.000 n8 | 7. 25000 57710. 00| 15. 50000 123380. 00| 14. 26000 113509. 60
EXCAVATI ON,  COMVON | | |
0009 203-02070 15530.000 n8 | 6. 25000 97062. 50| 7. 20000 111816. 00| 10. 21000 158561. 30
BORROW | | |
0010 205- 02224 1132.000 m | 5. 25000 5943. 00| 5. 25000 5943. 00| 5. 25000 5943. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ | |
0011 205-02229 12.000 m | 19. 80000 237. 60| 19. 80000 237. 60| 19. 80000 237. 60
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | [ |
0012 205- 02231 4.000 m | 350. 00000 1400. 00| 125. 00000 500. 00| 128. 91000 515. 64
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, | | [
R PRAP DI TCH CHECK | | |
0013 205- 02234 5.000 EACH| 60. 00000 300. 00| 60. 00000 300. 00| 60. 00000 300. 00
|
I

CULVERT PI PE PROTECTI ON | [
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ENG NEER S ESTI MATE: $ 1, 331, 950. 48 RQUTE : SR 23
CALL ORDER 111 CONTRACT ID : R -24741-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35 0918397 | (2) 35 1120685 | (3) 35-1582109
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0014 205-02236 3.000 EACH 60. 00000 180. 00| 60. 00000 180. 00| 60. 00000 180. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,
DROP | NLET PROTECTI ON

I I

I I I

| 8. 00000 184. 80| 16. 00000 369. 60| 17. 65000 407. 72
I I
I

0015 211-02060 23.100 nB
B BORROW FOR STRUCTURE BACKFI LL |

0016 303-52308 3972.400 My | 16. 00000 63558. 40 15. 00000 59586. 00| 17. 72000 70390. 93
COMPACTED AGGREGATE, O, 53 | | |

0017 303-60905 101.500 My | 35. 00000 3552. 50| 15. 00000 1522. 50| 21. 94000 2226. 91
COMPACTED AGGREGATE FOR SHOULDERS, 0 | | |

0018 402- 05468 2354.500 My | 35. 00000 82407. 50| 30. 00000 70635. 00| 29. 19000 68727. 86
HVA BASE 25.0 mm MAI NLI NE | | |

0019 402-05470 994.000 My | 20. 00000 19880. 00| 30. 00000 29820. 00| 28. 00000 27832. 00
HVA BASE C25.0 mm MAI NLI NE | | [

0020 402-05474 2072.800 My | 35. 00000 72548. 00| 32. 00000 66329. 60| 32. 00000 66329. 60
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0021 402-05477 828.800 My | 45. 00000 37296. 00| 35. 00000 29008. 00| 35. 00000 29008. 00
HVA SURFACE 9.5 mm MAI NLI NE | [ |

0022 402-05481 483.000 My | 35. 00000 16905. 00| 30. 00000 14490. 00| 30. 11000 14543. 13
HVA BASE 25.0 mm SHOULDER [ | |

0023 404-05510 3628.100 n2 | 1. 50000 5442. 15| 1. 00000 3628. 10| 1. 00000 3628. 10
SEAL COAT, 1 | | |

0024 404-05514 541.300 n2 | 5. 50000 2977. 15| 3. 00000 1623. 90| 1. 00000 541. 30
SEAL COAT, 5 | | |

0025 405- 05517 12.100 My | 1. 00000 12. 10| 280. 00000 3388. 00| 500. 00000 6050. 00
ASPHALT FOR PRI ME COAT | |

0026 406- 05520 8.800 My | 1. 00000 8. 80| 240. 00000 2112. 00| 240. 00000 2112. 00
ASPHALT FOR TACK COAT | | |

0027 601-04746 4.000 EACH 5225. 00000 20900. 00| 5225. 00000 20900. 00| 5225. 00000 20900. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [

0028 602-06646 775.000 m | 30. 00000 23250. 00| 44. 91000 34805. 25| 44. 91000 34805. 25
TEMPORARY CONCRETE BARRI ER | | |

0029 610-05527 542.100 My | 50. 00000 27105. 00| 42.00000 22768. 20| 76. 21000 41313. 44
HVA FOR APPROACHES | |

0030 611-95728 122.400 n2 | 2. 50000 306. 00| 24. 00000 2937. 60| 40. 35000 4938. 84
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
200 mm | | |

0031 615-06490 30.000 EACH 116. 00000 3480. 00| 116. 00000 3480. 00| 116. 00000 3480. 00
RIGHT OF WAY MARKER | | |

0032 616-02320 133.000 n2 | 12. 00000 1596. 00| 1. 50000 199. 50| 2. 73000 363. 09
GEOTEXTI LES | | |

0033 616- 06405 174.900 My | 30. 00000 5247. 00| 22.00000 3847. 80| 33. 30000 5824. 17

RI PRAP, REVETNMENT | | |
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ENG NEER S ESTI MATE: $ 1, 331, 950. 48 ROQUTE : SR 23
CALL ORDER 111 CONTRACT ID : R -24741-A COUNTIES : ST. JOSEPH
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35- 0918397 | (2) 35 1120685 | (3) 35-1582109
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0034 621-01004 2.000 EACH 650. 00000 1300. 00| 650. 00000 1300. 00| 650. 00000 1300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621-06545 1.350 My | 643. 00000 868. 05| 643. 00000 868. 05| 643. 00000 868. 05
FERTI LI ZER | | |
0036 621-06548 8.300 kg | 49. 60000 411. 68| 49. 60000 411. 68| 49. 60000 411. 68
SEED M XTURE, CV | | |
0037 621-06553 285.700 kg | 6. 77000 1934. 19| 6. 77000 1934. 19| 44, 54000 12725. 08
SEED M XTURE, R | | |
0038 621-06565 6.800 My | 491. 00000 3338. 80| 491. 00000 3338. 80| 491. 00000 3338. 80
MULCH NG MATERI AL | | |
0039 621-06567 5.100 KL | 0. 55000 2. 81| 0. 55000 2.81] 0. 55000 2.81
WATER | | |
0040 621-06575 255.000 nm2 | 9. 26000 2361. 30| 9. 26000 2361. 30| 10. 70000 2728. 50
SODDI NG,  NURSERY | | |
0041 702-90915 7.100 nm8 | 290. 00000 2059. 00| 250. 00000 1775. 00| 1079. 62000 7665. 30
CONCRETE, A | | |
0042 715-05048 1312.000 m | 7.50000 9840. 00| 9. 85000 12923. 20| 9. 85000 12923. 20
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0043 715-05053 174.800 m | 21. 50000 3758. 20| 30. 00000 5244. 00| 30. 00000 5244. 00
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0044 715-05169 154.600 m | 84. 50000 13063. 70| 100. 00000 15460. 00| 91. 56000 14155. 18
PIPE, TYPE 3, O RCULAR 375 mm | | |
0045 715-46005 10. 000 EACH 250. 00000 2500. 00] 250. 00000 2500. 00| 293. 01000 2930. 10
PI PE END SECTI ON, 375 mm | | |
0046 715-92630 21.000 m | 175. 00000 3675. 00| 200. 00000 4200. 00| 437. 62000 9190. 02
PIPE, SLOTTED DRAIN, 375 mm | | |
0047 718-06528 8.000 EACH 675. 00000 5400. 00| 525. 00000 4200. 00| 525. 00000 4200. 00
OUTLET PROTECTOR, 1 | | |
0048 718-06529 2.000 EACH 675. 00000 1350. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
QUTLET PROTECTOR, 2 | | [
0049 718-06532 1000.000 m | 4. 00000 4000. 00| 3. 50000 3500. 00| 3. 00000 3000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS [ [ |
0050 718-52610 296.500 nB | 30. 00000 8895. 00| 32. 00000 9488. 00| 32. 00000 9488. 00
AGGREGATE FOR UNDERDRAI NS | | |
0051 720-45005 1. 000 EACH 1000. 00000 1000. 00| 1200. 00000 1200. 00| 1190. 02000 1190. 02
I NLET, A2 | | |
0052 720-45030 2.000 EACH 1000. 00000 2000. 00| 1400. 00000 2800. 00| 1130. 03000 2260. 06
| NLET, E7 | | |
0053 730-03475 2.000 EACH 800. 00000 1600. 00| 350. 00000 700. 00| 467. 01000 934. 02

SAFETY METAL END SECTION, 4:1, 375 nm | | |
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ENG NEER S ESTI MATE: $ 1, 331, 950. 48 RQUTE : SR 23
CALL ORDER 111 CONTRACT ID : R -24741-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35 0918397 | (2) 35 1120685 | (3) 35-1582109
| RFETH RI LEY CONSTRUCTI ON | WALSH & KELLY | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0054 730-26729 1.000 EACH 3400. 00000 3400. 00| 3000. 00000 3000. 00| 4814. 65000 4814. 65
GRATED BOX END SECTION, 11, 6:1, 375 mm| | |
0055 801-06203 2544.000 m | 0. 49000 1246. 56| 0. 50000 1272. 00| 2. 46000 6258. 24
TEMPORARY PAVEMENT MARKI NG 100 nm | [ [
0056 801-06207 4482.000 m | 2. 46000 11025. 72| 2. 46000 11025. 72| 2. 46000 11025. 72
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0057 801-06605 4.000 EACH 67. 00000 268. 00| 67. 00000 268. 00| 67. 00000 268. 00
BARRI CADE, |11A | |
0058 801-06640 18. 000 EACH 69. 00000 1242. 00| 69. 00000 1242. 00 69. 00000 1242. 00
CONSTRUCTI ON SI GN, A | |
0059 801-06775 LUWP| 16000. 00000 16000. 00| 22500. 00000 22500. 00 17440. 79000 17440. 79
MAI NTAI NI NG TRAFFI C | |
0060 802-02489 30.620 m | 23. 90000 731. 82| 23. 90000 731. 82 32. 00000 979. 84
SI GN POST, SQUARE, REI NFORCED ANCHOR | [
BASE | [
0061 802-76025 2.690 n2 | 141. 00000 379. 29| 141. 00000 379. 29 195. 00000 524.55

I

I

I

I

I

|

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm THI CKNESS | | |
I

I

|

I

I

I

I

0062 802- 76035 2.430 2 | 149. 00000 362. 07| 149. 00000 362. 07 205. 00000 498. 15
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 mm THI CKNESS | |

0063 808-06703 1331.000 m | 1. 18000 1570. 58| 0. 85000 1131. 35 1. 18000 1570. 58
LINE, THERVOPLASTIC, SOLID, WH TE, 100mi [

0064 808- 75245 1868.000 m | 1. 18000 2204. 24| 0. 85000 1587. 80 1. 18000 2204. 24
LINE, THERVOPLASTIC, SCLID, YELLOW [ |
100nm | |

0065 808- 75297 30.000 m | 10. 70000 321. 00| 11. 50000 345. 00| 10. 70000 321. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |

0066 808- 75996 26.000 EACH 14. 16000 368. 16 4.00000 104. 00| 9. 36000 243. 36
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |

0067 808- 75998 26.000 EACH 80. 00000 2080. 00| 40. 25000 1046. 50| 80. 00000 2080. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |

SECTI ON TOTALS | $ 792, 748.67| $ 907, 352.09 $ 1,058, 704. 34
------------------------------------------ o m m e et o e e et m e e e e e e e e e e e e e e e e e e e e e e e emeemeao--

CONTRACT TOTALS | $ 792, 748. 67| $ 907, 352. 09| $ 1,058, 704. 34
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ENG NEER S ESTI MATE: $ 6, 935, 462. 03 ROUTE : QLD US 24 AND SR 25
CALL ORDER : 121 CONTRACT ID : R -24854-A COUNTI ES : CASS
LETTI NG DATE : 10/16/01 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 200 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : H102001
H102001
H102001
OTHERS
SET- AS| DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LON BI D
1 35-1325036 DEI CHVAN EXCAVATI NG CO $ 5,894, 999.70 100. 0000%
2 351139301 E & B PAVING |NC. $ 7,391,972.40 125. 3939%
3 35-0997978 PHEND & BROWN, | NC. $ 7,513,516.01 127. 4557%
| (1) 35 1325036 | (2) 35 1139301 | (3) 35-0997978
| DEI CHVAN EXCAVATI NG CO |E & B PAVING |NC. | PHEND & BROWN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e e e m e m e m o m e m o m e m e m e mm i md m o m o m o m o m o m i mmm e m e
SECTION 0001  TRAFFI C SI GNAL, MODERNI ZATI ON
I I |
0001 105-01925 20.000 M | 1200. 00000 24000. 00| 1625. 00000 32500. 00| 1300. 00000 26000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  125000. 00000 125000. 00]  107000. 00000 107000. 00|  169700. 00000 169700. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP|  250000. 00000 250000. 00]  385000. 00000 385000. 00| 375825. 00000 375825. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  125000. 00000 125000. 00|  121343. 00000 121343.00] 187910. 00000 187910. 00
CLEARI NG RI GHT OF VAY | |
0006 202-02240 864.000 n2 | 5. 00000 4320. 00| 16. 00000 13824. 00| 14. 50000 12528. 00
PAVEMENT, REMOVE | | |
0007 202-02255 1.000 EACH 1300. 00000 1300. 00| 300. 00000 300. 00| 785. 00000 785. 00
TREE, 460 mm REMOVE | | |
0008 202-02260 1.000 EACH 1500. 00000 1500. 00 1000. 00000 1000. 00| 1000. 00000 1000. 00
TREE, 760 nm REMOVE | | |
0009 202-02278 1698.000 m | 6. 00000 10188. 00| 18. 00000 30564. 00| 24. 00000 40752. 00
CURB, CONCRETE, REMOVE [ |
0010 202-04089 8.000 EACH 25. 00000 200. 00| 65. 00000 520. 00| 100. 00000 800. 00
SIGN, SHEET, REMOVE | [ |
0011 202-60820 39484.000 n2 | 1. 80000 71071. 20| 1. 60000 63174. 40| 2. 25000 88839. 00
SURFACE M LLI NG, ASPHALT | | |
0012 202- 78515 LUMP| 1575. 00000 1575. 00| 2250. 00000 2250. 00| 1500. 00000 1500. 00
TRAFFI C S| GNAL EQUI PVENT, REMOVE | | |
0013 202- 86946 2.000 EACH 210. 00000 420. 00| 175. 00000 350. 00| 200. 00000 400. 00
HANDHOLE, REMOVE | |
0014 202-90277 10.000 EACH 210. 00000 2100. 00| 195. 00000 1950. 00| 200. 00000 2000. 00

DETECTCOR HOUSI NG REMOVE |
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ENG NEER S ESTI MATE: $ 6, 935, 462. 03 ROUTE : QLD US 24 AND SR 25
CALL ORDER c 121 CONTRACT ID: R -24854-A COUNTI ES : CASS
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35 1325036 | (2) 351139301 | (3) 35-0997978
| DEI CHVAN EXCAVATI NG CO | E & B PAVING | NC. | PHEND & BROMN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0015 202-91385 23.000 EACH 250. 00000 5750. 00| 305. 00000 7015. 00| 225. 00000 5175. 00
| NLET, REMOVE | [ |
0016 202-93047 3.000 EACH 500. 00000 1500. 00| 408. 00000 1224. 00| 335. 00000 1005. 00
MANHOLE, REMOVE [ [ |
0017 202-93615 1527.000 n2 | 5. 00000 7635. 00| 9. 00000 13743. 00| 14. 50000 22141.50
CONCRETE, REMOVE | | |
0018 203-02000 11813.000 n8 | 6. 50000 76784. 50| 19. 00000 224447. 00| 25. 00000 295325. 00
EXCAVATI ON, COMVON | [ |
0019 205-06931 10.000 My | 45. 00000 450. 00| 31. 00000 310. 00| 73. 00000 730. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP [ | |
0020 205-06933 26.000 EACH 50. 00000 1300. 00| 60. 00000 1560. 00| 60. 00000 1560. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0021 205-06937 1696.000 m | 5. 20000 8819. 20| 4. 92000 8344. 32| 5. 00000 8480. 00
TEMPORARY SI LT FENCE | | [
0022 211-02060 15780.400 n8 | 18. 00000 284047. 20| 20. 00000 315608. 00| 20. 00000 315608. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0023 303-04075 185.000 My | 20. 00000 3700. 00| 40. 00000 7400. 00| 18. 00000 3330. 00
COVPACTED AGGREGATE, O 73 | | [
0024 303-52308 7134.000 My | 10. 00000 71340. 00| 15. 00000 107010. 00| 15. 00000 107010. 00
COVPACTED AGGREGATE, O 53 | | [
0025 305-05204 1551.000 My | 60. 00000 93060. 00| 80. 00000 124080. 00| 86. 00000 133386. 00
HMVA FOR PATCHI NG | | [
0026 401-05437 16640. 000 My | 43. 00000 715520. 00| 42. 33000 704371. 20| 41. 00000 682240. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0027 401-05454 8608.000 My | 43. 00000 370144. 00| 44, 59000 383830. 72| 41. 00000 352928. 00
QC/ QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| | [
0028 401-05455 157.000 My | 47. 25000 7418. 25| 74. 28000 11661. 96| 45. 00000 7065. 00
QC/ QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| [ |
0029 401-05456 4038.000 My | 50. 85000 205332. 30| 54. 97000 221968. 86| 48. 40000 195439. 20
QA HVA SURFACE 9.5 nm NAI NLI NE
0030 401-06264 LUWP| 5250. 00000 5250. 00| 6000. 00000 6000. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, HMA | | |
0031 402-05468 127.000 My | 45. 15000 5734. 05| 77.21000 9805. 67| 43. 00000 5461. 00
HVA BASE 25.0 nm MAI NLI NE | | [
0032 402-05473 18.000 My | 47. 25000 850. 50| 95. 61000 1720. 98| 45. 00000 810. 00
HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE | |
0033 402-05477 16.000 My | 57. 75000 924. 00| 118. 25000 1892. 00| 55. 00000 880. 00
HVA SURFACE 9.5 nm NAI NLI NE | | [
0034 402-05481 10.500 My | 45. 15000 474. 08| 87. 83000 922. 22| 43. 00000 451. 50
HVA BASE 25.0 mm SHOULDER | | |
0035 402-05495 115.000 My | 45. 15000 5192. 25| 81. 33000 9352. 95| 43. 00000 4945. 00

HVA WEDGE AND LEVEL | | |
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ENG NEER S ESTI MATE: $ 6, 935, 462. 03 ROUTE : QLD US 24 AND SR 25
CALL ORDER c 121 CONTRACT ID: R -24854-A COUNTI ES : CASS
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35- 1325036 | (2) 351139301 | (3) 35-0997978
| DEI CHVAN EXCAVATI NG CO | E & B PAVING | NC. | PHEND & BROMN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e et e e e e et e e e e e e e e e e e e e e e e e emeeeeo
0036 404-05511 62.000 n2 | 10. 50000 651. 00| 9. 53000 590. 86| 10. 00000 620. 00
SEAL COAT, 2 [ [ |
0037 405-05517 2.300 M | 525. 00000 1207. 50| 265. 49000 610. 63| 500. 00000 1150. 00
ASPHALT FOR PRI ME COAT | | |
0038 406-05520 45.500 My | 168. 00000 7644. 00| 191. 74000 8724. 17| 160. 00000 7280. 00
ASPHALT FOR TACK COAT | | [
0039 604-06069 568.000 n2 | 64. 00000 36352. 00| 34. 40000 19539. 20| 52. 00000 29536. 00
CURB RAMP, CONCRETE | | [
0040 604-06070 3454.000 n2 | 31. 60000 109146. 40| 23. 50000 81169. 00| 39. 00000 134706. 00
S| DEWALK, CONCRETE | | [
0041 604-90256 269.000 n2 | 93. 20000 25070. 80| 32. 50000 8742. 50| 52. 00000 13988. 00
S| DEWALK, CONCRETE, 150 nm | | [
0042 605-06090 99.000 m | 33. 50000 3316. 50| 31. 90000 3158. 10| 25. 00000 2475. 00
CURB, | NTEGRAL, CONCRETE | | |
0043 605-06120 755.000 m | 57. 20000 43186. 00| 138. 29000 104408. 95| 53. 00000 40015. 00
CURB, CONCRETE | | [
0044 605-06140 509.000 m | 32. 50000 16542. 50| 30. 90000 15728. 10| 39. 00000 19851. 00
CURB AND GUTTER, CONCRETE | | |
0045 605-06155 4950.000 m | 33. 80000 167310. 00| 64. 06000 317097. 00| 35. 00000 173250. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0046 605-06200 7.600 m | 99. 75000 758. 10| 95. 00000 722. 00| 119. 00000 904. 40
CENTER CURB, A, CONCRETE | | |
0047 605-06210 127.300 m | 62. 00000 7892. 60| 59. 00000 7510. 70| 49. 00000 6237. 70
CENTER CURB, C, CONCRETE [ [ |
0048 605-96305 45.000 m | 48. 50000 2182. 50| 45. 90000 2065. 50| 33. 00000 1485. 00
CURB AND GUTTER, CONCRETE, DEPRESSED | | |
0049 610-05527 4933.000 My | 54. 60000 269341. 80| 95. 45000 470854. 85| 52. 00000 256516. 00
HVA FOR APPROACHES | | |
0050 611-05330 5016. 000 n2 | 33. 30000 167032. 80| 31. 70000 159007. 20| 47. 00000 235752. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | |
0051 611-06497 17.000 EACH 178. 50000 3034. 50| 140. 00000 2380. 00| 140. 00000 2380. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0052 611-06498 2.000 EACH 220. 50000 441. 00| 165. 00000 330. 00| 165. 00000 330. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0053 611-95728 750.000 n2 | 38. 35000 28762. 50| 104. 28000 78210. 00| 53. 00000 39750. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mMm | | |
0054 615-06490 11. 000 EACH 163. 00000 1793. 00| 140. 00000 1540. 00| 140. 00000 1540. 00
R GHT OF WAY MARKER | | |
0055 616-02320 30.000 nm2 | 10. 00000 300. 00| 4. 00000 120. 00| 4. 25000 127.50

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 121 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 935, 462. 03 ROUTE : QLD US 24 AND SR 25
CALL ORDER c 121 CONTRACT ID: R -24854-A COUNTI ES : CASS
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35 1325036 | (2) 351139301 | (3) 35-0997978
| DEI CHVAN EXCAVATI NG CO |E & B PAVING | NC | PHEND & BROMAN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeeoo
0056 616-06405 16.000 My | 40. 00000 640. 00| 27. 00000 432. 00| 27. 00000 432.00
Rl PRAP, REVETNMENT | | |
0057 621-01004 4.000 EACH 105. 00000 420. 00| 100. 00000 400. 00| 100. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0058 621-02363 2234.000 nm2 | 0. 50000 1117. 00| 0. 48000 1072. 32| 0. 48000 1072. 32
MULCHED SEEDING, T, CONVENTIONAL M X | | |
0059 621-02770 72.000 nm2 | 3. 15000 226. 80| 2.98000 214. 56| 2.98000 214. 56
EROSI ON CONTROL BLANKET | | |
0060 621-06567 261.000 kL | 0. 60000 156. 60| 0. 55000 143. 55| 0. 55000 143. 55
WATER | | |
0061 621-06570 2067.000 n8 | 15. 00000 31005. 00| 8. 00000 16536. 00| 15. 00000 31005. 00
TCOP SO L | | |
0062 621-06575 14322.000 n2 | 3. 30000 47262. 60| 3. 12000 44684. 64| 5. 20000 74474. 40
SODDI NG,  NURSERY | | |
0063 622-05633 77.000 EACH 76. 00000 5852. 00| 72. 00000 5544. 00| 72. 00000 5544. 00

PLANT, CONI FEROUS EVERGREEN, PROSTRATE, | |
BROAD SPREADI NG, SEM SPREADI NG, 450 nm | [

|
OR UNDER | | |
0064 703-51030 415.000 kg | 1. 70000 705. 50| 1. 60000 664. 00| 1. 60000 664. 00
REI NFORCI NG STEEL FOR OUTFALL STRUCTURE | | |
0065 706-94133 160.000 m | 309. 00000 49440. 00| 174. 00000 27840. 00| 476. 00000 76160. 00
RAILING TUBE, GALVANI ZED STEEL | | |
0066 714-02802 614.000 n2 | 220. 00000 135080. 00| 187. 00000 114818. 00| 227. 00000 139378. 00
RETAI NING WALL, PRECAST CONCRETE UNITS | [ |
0067 714-44240 12.000 n8 | 525. 00000 6300. 00| 496. 00000 5952. 00| 645. 00000 7740. 00
CONCRETE, A, STRUCTURES | |
0068 715-03584 1.000 EACH 500. 00000 500. 00| 395. 00000 395. 00| 772. 00000 772.00
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0069 715-05024 1114.000 m | 200. 00000 222800. 00| 170. 00000 189380. 00| 433. 00000 482362. 00
PIPE, TYPE 2, CIRCULAR 900 nm [ [ [
0070 715-05119 124.600 m | 100. 00000 12460. 00| 147. 00000 18316. 20| 190. 00000 23674. 00
PIPE, TYPE 1, CIROULAR 375 nm | [ [
0071 715-05123 69.800 m | 120. 00000 8376. 00| 170. 00000 11866. 00| 194. 00000 13541. 20
PIPE, TYPE 1, CIRCULAR 600 nm | [ [
0072 715-05125 52.000 m | 125. 00000 6500. 00| 200. 00000 10400. 00| 231. 00000 12012. 00
PIPE, TYPE 1, CIROULAR 750 nm [ [ |
0073 715-05146 9.000 m | 75. 00000 675. 00| 154. 00000 1386. 00| 48. 00000 432.00
PIPE, TYPE 2, CIRCULAR 150 nm | | |
0074 715-05147 27.000 m | 80. 00000 2160. 00| 150. 00000 4050. 00| 56. 00000 1512. 00
I I

PIPE, TYPE 2, C RCULAR 200 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PACGE : 121 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 935, 462. 03 ROUTE : QLD US 24 AND SR 25
CALL ORDER c 121 CONTRACT ID: R -24854-A COUNTI ES : CASS
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35- 1325036 | (2) 35-1139301 | (3) 35-0997978
| DEI CHVAN EXCAVATI NG CO | E & B PAVING | NC. | PHEND & BROMN, | NC.
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0075 715-05148 42.000 m | 85. 00000 3570. 00| 130. 00000 5460. 00| 53. 00000 2226. 00
PIPE, TYPE 2, CIRCULAR 250 nm [ [ |
0076 715-05149 123.000 m | 90. 00000 11070. 00| 175. 00000 21525. 00| 112. 00000 13776. 00
PIPE, TYPE 2, O RCULAR 300 nm [ [ [
0077 715-05151 1662.000 m | 100. 00000 166200. 00| 250. 00000 415500. 00| 210. 00000 349020. 00
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0078 715-05152 637.000 m | 75. 00000 47775. 00| 195. 00000 124215. 00| 140. 00000 89180. 00
PIPE, TYPE 2, O RCULAR 450 mm [ [ [
0079 715-05154 737.000 m | 95. 00000 70015. 00| 188. 00000 138556. 00| 195. 00000 143715. 00
PIPE, TYPE 2, O RCULAR 600 mm [ [ |
0080 715-05156 654.000 m | 125. 00000 81750. 00| 234. 00000 153036. 00| 260. 00000 170040. 00
PIPE, TYPE 2, O RCULAR 750 nm [ | [
0081 715-05162 205.200 m | 495. 00000 101574. 00| 1000. 00000 205200. 00| 660. 00000 135432. 00
PIPE, TYPE 2, CRCULAR 1350 nm | [ [
0082 715-05203 42.000 m | 50. 00000 2100. 00| 11. 00000 462. 00| 7.00000 294. 00
PIPE, TYPE 4, CIRCULAR 100 mm, [ | |
NON- PERFORATED | | |
0083 715-05203 470.000 m | 10. 00000 4700. 00| 14. 00000 6580. 00| 7.00000 3290. 00
PIPE, TYPE 4, CIRCULAR 100 nm, [ | |
PERFORATED [ [ |
0084 715-06957 3.000 m | 100. 00000 300. 00| 23. 00000 69. 00| 7. 00000 21.00
PIPE, TYPE 4, O RCULAR 75 mm [ | |
0085 715-46000 1.000 EACH 300. 00000 300. 00| 204. 00000 204. 00| 160. 00000 160. 00
PI PE END SECTI ON, 300 nm | [ |
0086 715-46005 1.000 EACH 400. 00000 400. 00| 181. 00000 181. 00| 240. 00000 240. 00
PI PE END SECTION, 375 mm | | [
0087 715-46010 1.000 EACH 500. 00000 500. 00| 216. 00000 216. 00| 340. 00000 340. 00
PI PE END SECTION, 450 mm | | |
0088 715-46020 1. 000 EACH| 600. 00000 600. 00| 320. 00000 320. 00| 500. 00000 500. 00
PI PE END SECTION, 600 mm | | |
0089 715-98265 4.800 m | 350. 00000 1680. 00| 300. 00000 1440. 00| 386. 00000 1852. 80
WATER MAI'N, DUCTILE I RON, 100 nm |
0090 716-04892 35.900 m | 2500. 00000 89750. 00| 3510. 00000 126009. 00| 3500. 00000 125650. 00
Pl PE, JACKED 1350 mm STEEL, 4- FLANGE, | | |
HAND M NED EXCAVATI ON | | |
0091 718-52610 62.000 nmB8 | 40. 00000 2480. 00| 30. 00000 1860. 00| 20. 00000 1240. 00
AGGREGATE FOR UNDERDRAI NS | | [
0092 720-01760 1.000 EACH 1000. 00000 1000. 00| 1824. 00000 1824. 00| 1615. 00000 1615. 00
I NLET, J2 | | |
0093 720-01894 30. 000 EACH 400. 00000 12000. 00| 744. 00000 22320. 00| 595. 00000 17850. 00
I

CASTI NG FURNI SH AND ADJUST TO GRADE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PACGE : 121 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 935, 462. 03 ROUTE : QLD US 24 AND SR 25
CALL ORDER c 121 CONTRACT ID: R -24854-A COUNTI ES : CASS
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35 1325036 | (2) 351139301 | (3) 35-0997978
| DEI CHVAN EXCAVATI NG CO | E & B PAVING | NC. | PHEND & BROMN, | NC.
LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0094 720-01894 1.000 EACH 500. 00000 500. 00| 744, 00000 744. 00| 595. 00000 595. 00
CASTI NG FURNI SH AND ADJUST TO GRADE , | | |
TYPE 4 | | |
0095 720-02367 6. 000 EACH 2400. 00000 14400. 00| 3854. 00000 23124. 00| 3880. 00000 23280. 00
MANHOLE, J10 | | |
0096 720-04484 1.000 EACH 3500. 00000 3500. 00| 5121. 00000 5121. 00| 3000. 00000 3000. 00
MANHOLE, K G, MODI FI ED | | |
0097 720-04596 4.000 EACH 2500. 00000 10000. 00| 3504. 00000 14016. 00| 3880. 00000 15520. 00
MANHOLE, J- 10 MODI FI ED | | |
0098 720-04721 1. 000 EACH 3500. 00000 3500. 00| 4219. 00000 4219. 00| 5000. 00000 5000. 00
MANHOLE, K | | |
0099 720-44000 14. 000 EACH 200. 00000 2800. 00| 408. 00000 5712. 00| 425. 00000 5950. 00
CASTING ADIUST TO GRADE | | |
0100 720-44070 2.000 EACH 500. 00000 1000. 00| 936. 00000 1872. 00| 798. 00000 1596. 00
CASTING 13, FURNI SH AND ADJUST TO GRADE| | |
0101 720-44296 5.000 EACH 300. 00000 1500. 00| 647. 00000 3235. 00| 254. 00000 1270. 00
CAP | NLET [ | |
0102 720-45005 2.000 EACH 950. 00000 1900. 00| 1615. 00000 3230. 00| 1458. 00000 2916. 00
I NLET, A2 | | |
0103 720-45015 1.000 EACH 900. 00000 900. 00| 1565. 00000 1565. 00| 1420. 00000 1420. 00
I NLET, A8 | | |
0104 720-45035 1.000 EACH 850. 00000 850. 00| 1477. 00000 1477. 00| 1197. 00000 1197. 00
I NLET, F7 | | |
0105 720-45045 72.000 EACH 950. 00000 68400. 00| 1722. 00000 123984. 00| 1575. 00000 113400. 00
I NLET, J10 | | [
0106 720-45055 14. 000 EACH 1000. 00000 14000. 00| 1722. 00000 24108. 00| 1579. 00000 22106. 00
I NLET, MLO | | |
0107 720-45075 1.000 EACH 1000. 00000 1000. 00] 1744. 00000 1744. 00| 1597. 00000 1597. 00
I NLET, R13 | | |
0108 720-45105 2.000 EACH 950. 00000 1900. 00| 1595. 00000 3190. 00| 1497. 00000 2994. 00
I NLET, A2, MODIFI ED | [ [
0109 720-45250 2.000 EACH 1100. 00000 2200. 00| 1834. 00000 3668. 00| 1480. 00000 2960. 00
CATCH BASI N, K10 | | |
0110 720-45260 1.000 EACH 500. 00000 500. 00| 1458. 00000 1458. 00| 690. 00000 690. 00
Pl PE CATCH BASIN, 300 nmm | | |
0111 720-45265 3.000 EACH 500. 00000 1500. 00| 1480. 00000 4440. 00| 713. 00000 2139. 00
PI PE CATCH BASI N, 375 mm | | |
0112 720-45270 3.000 EACH 500. 00000 1500. 00| 1525. 00000 4575. 00| 759. 00000 2277.00
Pl PE CATCH BASIN, 450 mm [ | |
0113 720-45275 3.000 EACH 600. 00000 1800. 00| 1593. 00000 4779. 00| 837. 00000 2511. 00
PI PE CATCH BASIN, 600 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 121 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 935, 462. 03 ROUTE : QLD US 24 AND SR 25
CALL ORDER o121 CONTRACT ID : R -24854-A COUNTI ES : CASS
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35 1325036 | (2) 351139301 | (3) 35-0997978
| DEI CHVAN EXCAVATI NG CO | E & B PAVING | NC. | PHEND & BROWN, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT | UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e ettt e e e e e e e e e e e e e e e e e e e e e e e e e memeeeaoao
0114 720-45410 11. 000 EACH 1250. 00000 13750. 00| 1850. 00000 20350. 00| 2100. 00000 23100. 00
MANHOLE, C4 | | |
0115 720-90984 6.000 EACH 1350. 00000 8100. 00| 2230. 00000 13380. 00| 2100. 00000 12600. 00
MANHOLE, C2 | | [
0116 720-92409 1.000 EACH 2350. 00000 2350. 00| 3373. 00000 3373. 00| 3366. 00000 3366. 00
MANHOLE, J2, MODI FI ED | | [
0117 720-92557 1.000 EACH 1000. 00000 1000. 00| 1711. 00000 1711. 00| 1599. 00000 1599. 00
I NLET, ML3 | [ |
0118 720-94208 36. 000 EACH 1400. 00000 50400. 00| 2280. 00000 82080. 00| 2100. 00000 75600. 00
MANHOLE, C10 | [ |
0119 720-94612 1.000 EACH 3500. 00000 3500. 00| 5045. 00000 5045. 00| 3691. 00000 3691. 00
MANHOLE, K4 [ [ |
0120 720-95335 10. 000 EACH| 7500. 00000 75000. 00| 13000. 00000 130000. 00| 12130. 00000 121300. 00
MANHOLE, M4 | | |
0121 720-95409 7.000 EACH 2700. 00000 18900. 00| 3248. 00000 22736. 00| 5760. 00000 40320. 00
MANHOLE, J4, MODI FI ED | | [
0122 720-95422 9.000 EACH 2700. 00000 24300. 00| 3551. 00000 31959. 00| 5700. 00000 51300. 00
MANHOLE, J4 | | [
0123 720-98174 2.000 EACH 1500. 00000 3000. 00| 2121. 00000 4242. 00| 1964. 00000 3928. 00
| NLET, B15 | | |
0124 720-99416 2.000 EACH 1700. 00000 3400. 00| 2329. 00000 4658. 00| 2974. 00000 5948. 00
CATCH BASI N, B15 | | [
0125 721-43050 1.000 EACH| 6200. 00000 6200. 00| 6944. 00000 6944. 00| 8000. 00000 8000. 00
AUTOVATI C DRAI NAGE GATE, 1350 mm | | |
0126 732-01898 3.500 m | 420. 00000 1470. 00| 700. 00000 2450. 00| 316. 00000 1106. 00
WATER MAI N, DUCTILE | RON, 250 mm | | |
0127 732-03067 2.000 EACH 200. 00000 400. 00| 350. 00000 700. 00| 446. 00000 892. 00
SLEEVE, SOLID, 150 nm | | |
0128 732-03067 4.000 EACH 200. 00000 800. 00| 362. 00000 1448. 00| 483. 00000 1932. 00
SLEEVE, SOLID, 200 nm | | |
0129 732-03067 12. 000 EACH 230. 00000 2760. 00| 393. 00000 4716. 00| 588. 00000 7056. 00
SLEEVE, SOLID, 300 mm | | [
0130 732-04846 4.000 EACH 200. 00000 800. 00| 191. 00000 764. 00| 505. 00000 2020. 00
ELL , RESTRAINED, 100 mm X 45 DEG | | |
0131 732-04846 12. 000 EACH 200. 00000 2400. 00| 207. 00000 2484. 00| 526. 00000 6312. 00
ELL , RESTRAI NED, 150 nm X 45 DEG | | |
0132 732-04846 4.000 EACH 235. 00000 940. 00| 318. 00000 1272. 00| 601. 00000 2404. 00
ELL , RESTRAINED, 250 mm X 45 DEG | | |
0133 732-04846 24.000 EACH 360. 00000 8640. 00| 357. 00000 8568. 00| 697. 00000 16728. 00
ELL , RESTRAI NED, 300 nm X 45 DEG | | |
0134 732-91738 32.300 m | 120. 00000 3876. 00| 137. 00000 4425. 10| 217. 00000 7009. 10

WATER MAIN, DUCTILE | RON, 150 nm



SI G\, SHEET, ENCAPSULATED LENS W TH |

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/23/01
PACGE : 121 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 935, 462. 03 ROUTE : QLD US 24 AND SR 25
CALL ORDER c 121 CONTRACT ID: R -24854-A COUNTI ES : CASS
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35 1325036 | (2) 351139301 | (3) 35-0997978
| DEI CHVAN EXCAVATI NG CO | E & B PAVING | NC. | PHEND & BROMN, | NC.
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0135 732-91739 33.200 m | 121. 00000 4017. 20| 167. 00000 5544. 40| 282. 00000 9362. 40
WATER MAI N, DUCTI LE | RON, 200 nm | | [
0136 732-96670 119.200 m | 123. 00000 14661. 60| 170. 00000 20264. 00| 295. 00000 35164. 00
WATER MAI N, DUCTILE | RON, 300 nm | [ |
0137 801-01504 4.000 EACH 40. 00000 160. 00| 75. 00000 300. 00| 75. 00000 300. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW | | |
0138 801-01505 2.000 EACH 65. 00000 130. 00| 75. 00000 150. 00| 75. 00000 150. 00
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | | |
VORD (ONLY) I I I
0140 801-04308 16. 000 EACH| 203. 00000 3248. 00| 375. 00000 6000. 00| 193. 00000 3088. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0141 801-06203 13945.000 m | 0. 50000 6972. 50| 0. 28000 3904. 60| 0. 28000 3904. 60
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ [
0142 801-06207 18926.000 m | 2. 75000 52046. 50| 3. 00000 56778. 00| 2. 59000 49018. 34
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | |
0143 801-06577 27.000 m | 16. 55000 446. 85| 19. 60000 529. 20| 15. 75000 425. 25
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
600 mMm | | |
0144 801-06606 69. 000 EACH 162. 00000 11178. 00| 190. 00000 13110. 00| 154. 00000 10626. 00
BARRI CADE, |11B [ [ |
0145 801-06640 143. 000 EACH 115. 00000 16445. 00| 126. 00000 18018. 00| 109. 00000 15587. 00
CONSTRUCTI ON SI GN, A | [ |
0146 801-06645 71.000 EACH 41. 00000 2911. 00| 30. 00000 2130. 00| 39. 00000 2769. 00
CONSTRUCTI ON SI G\, B | [ |
0147 801-06775 LUWP|  210380. 88000 210380. 88| 160000. 00000 160000. 00| 160000. 00000 160000. 00
MAI NTAI NI NG TRAFFI C | | |
0149 801-94295 45. 000 EACH 107. 00000 4815. 00| 75. 00000 3375. 00| 100. 00000 4500. 00
SI GNAL HEAD, RELOCATE | | |
0150 802-05701 439.390 m | 35. 00000 15378. 65| 24. 00000 10545. 36| 32. 80000 14411. 99
SI GN POST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE I I I
0151 802-05702 6.600 m | 49. 00000 323. 40| 20. 00000 132. 00| 45. 90000 302. 94
SI GN PCST, SQUARE, 2, RElI NFORCED ANCHOR | | |
BASE | | |
0152 802-76020 13.700 n2 | 138. 00000 1890. 60| 195. 00000 2671. 50| 129. 20000 1770. 04
SI G\, SHEET, ENCLOSED LENS W TH LEGEND | | |
2.03 nm TH CKNESS | | |
0153 802-76025 59.400 n2 | 149. 50000 8880. 30| 130. 00000 7722. 00| 139. 90000 8310. 06
I
I

LEGEND, 2.03 mm THI CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PACGE : 121 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 935, 462. 03 ROUTE : QLD US 24 AND SR 25
CALL ORDER c 121 CONTRACT ID: R -24854-A COUNTI ES : CASS
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35 1325036 | (2) 351139301 | (3) 35-0997978
| DEI CHVAN EXCAVATI NG CO | E & B PAVING | NC. | PHEND & BROWN, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o m e e e e e e e e e ettt e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0154 802-76035 43.700 n2 | 161. 00000 7035. 70| 150. 00000 6555. 00| 150. 70000 6585. 59
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0155 802-76045 4.610 n2 | 195. 50000 901. 26| 200. 00000 922. 00| 183. 00000 843. 63
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm TH CKNESS | [ |
0157 803-76135 13.000 EACH| 8112. 00000 105456. 00| 7710. 00000 100230. 00| 7600. 00000 98800. 00
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
SINGLE ARM, 7.7 m SINGLE POLE, w 9.15 | | |
m MAST ARM [ | |
0158 805-01815 6.000 EACH 1950. 00000 11700. 00| 1620. 00000 9720. 00| 1800. 00000 10800. 00
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |
0159 805-01836 785.000 m | 1. 40000 1099. 00| 3. 10000 2433. 50| 1. 31000 1028. 35
SI GNAL CABLE, 2C 16GA., SHI ELDED, LEAD | | |
IN | I I
0160 805-01842 22.000 EACH 590. 00000 12980. 00| 730. 00000 16060. 00| 550. 00000 12100. 00
HANDHOLE, SI GNAL | | [
0161 805-01844 1946.000 m | 31. 50000 61299. 00| 23. 25000 45244, 50| 29. 50000 57407. 00
CONDUI T, STEEL, GALVANI ZED, 50 nm, | [ [
UNDERGROUND | [ [
0162 805-02087 LUWVP| 1300. 00000 1300. 00| 750. 00000 750. 00| 1200. 00000 1200. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0163 805-02151 2.000 EACH 450. 00000 900. 00| 400. 00000 800. 00| 400. 00000 800. 00
PEDESTRI AN S| GNAL HEAD W TH [ | [
| NTERNATI ONAL SYMBCLS, 305 mm | | |
0164 805-02152 8. 000 EACH| 425. 00000 3400. 00| 355. 00000 2840. 00| 400. 00000 3200. 00
PEDESTRI AN SI GNAL HEAD W TH [ | |
| NTERNATI ONAL SYMBOLS, 450nm | | |
0165 805-02503 3667.000 m | 0. 70000 2566. 90| 0. 40000 1466. 80| 0. 66000 2420. 22
CABLE, ROADWAY LOCOP, 1C 14GA. [ | [
0167 805-78010 1.000 EACH 1000. 00000 1000. 00| 715. 00000 715. 00| 850. 00000 850. 00
CONTRCLLER AND CABI NET, FLASHER, SOLID | | |
STATE | [ |
0168 805-78100 2.000 EACH 8800. 00000 17600. 00| 8630. 00000 17260. 00| 8200. 00000 16400. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0169 805-78190 4,000 EACH 266. 00000 1064. 00| 200. 00000 800. 00| 250. 00000 1000. 00
TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm | | |
AMBER | | [
0170 805-78195 4.000 EACH 266. 00000 1064. 00| 225. 00000 900. 00| 250. 00000 1000. 00
TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm RED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 121 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 935, 462. 03 RCOUTE : QLD US 24 AND SR 25
CALL ORDER c 121 CONTRACT ID: R -24854-A COUNTI ES : CASS
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35 1325036 | (2) 351139301 | (3) 35-0997978
| DEI CHVAN EXCAVATI NG CO | E & B PAVING | NC. | PHEND & BROMN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e e eemeeeeo
0171 805-78205 13.000 EACH 375. 00000 4875. 00| 390. 00000 5070. 00| 350. 00000 4550. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nmm RED, | | |
AVBER, GREEN | | |
0172 805-78230 2.000 EACH 560. 00000 1120. 00| 635. 00000 1270. 00| 525. 00000 1050. 00

TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0173 805- 78415 9.000 EACH 1070. 00000 9630. 00| 1255. 00000 11295. 00| 1000. 00000 9000. 00

SPAN, CATENARY, AND TETHER | | |
0174 805-78420 8.000 EACH 300. 00000 2400. 00| 180. 00000 1440. 00| 280. 00000 2240. 00
DI SCONNECT HANGER | | |
0175 805-78445 2.000 EACH 500. 00000 1000. 00| 525. 00000 1050. 00| 450. 00000 900. 00
SI GNAL SERVI CE | | |
0176 805-78467 13.000 m | 5. 25000 68. 25| 5. 00000 65. 00| 4.92000 63. 96
S| GNAL CABLE, 3C 8GA. | | |
0177 805-78480 274.000 m | 1. 60000 438. 40| 3. 10000 849. 40| 1. 48000 405. 52
SI GNAL CABLE, 3C 14GA | | |
0178 805-78485 535.000 m | 1. 75000 936. 25| 3. 50000 1872. 50| 1. 64000 877. 40
SI GNAL CABLE, 5C 14GA | | |
0179 805- 78490 269.000 m | 2. 75000 739. 75| 4. 00000 1076. 00| 2. 46000 661. 74
SI GNAL CABLE, 7C 14GA. | | |
0180 805-78510 1510.000 m | 1. 60000 2416. 00| 3. 10000 4681. 00| 1. 48000 2234. 80
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0181 805- 78785 28.000 EACH 406. 00000 11368. 00| 475. 00000 13300. 00| 380. 00000 10640. 00
S| GNAL DETECTOR HOUSI NG | | |
0182 805-78790 1.000 EACH 455. 00000 455. 00| 200. 00000 200. 00| 425. 00000 425. 00
LOOP DETECTOR DELAY AMPLI FI ER, 4 CHANNEL| | |
0183 805- 78795 1186.000 m | 31. 50000 37359. 00| 22.50000 26685. 00| 29. 52000 35010. 72
SAW CUT FOR ROADVWAY LOCOP AND SEALER | | [
0184 805- 78900 1.000 EACH 685. 00000 685. 00| 300. 00000 300. 00| 650. 00000 650. 00
PEDESTAL FOUNDATI ON, A | | |
0185 805- 78906 10. 000 EACH 1900. 00000 19000. 00| 1620. 00000 16200. 00| 1800. 00000 18000. 00
S| GNAL SUPPORT FOUNDATI ON, 915 mm X 915 | | |
nm X 3.7m | | |
0186 805-78925 2.000 EACH 683. 00000 1366. 00| 325. 00000 650. 00| 650. 00000 1300. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0187 805-81032 6. 000 EACH 3250. 00000 19500. 00| 2335. 00000 14010. 00| 3100. 00000 18600. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0188 805-81060 4.000 EACH 3575. 00000 14300. 00| 2760. 00000 11040. 00| 3400. 00000 13600. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0189 805-86805 10. 000 EACH 1900. 00000 19000. 00| 2300. 00000 23000. 00| 1800. 00000 18000. 00
I

SERVI CE PO NT, | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 121 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 935, 462. 03 ROQUTE : QLD US 24 AND SR 25
CALL ORDER c 121 CONTRACT ID: R -24854-A COUNTI ES : CASS
LETTI NG DATE : 10/16/01 10:00 AM D STRI CT LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35- 1325036 | (2) 35-1139301 | (3) 35-0997978
| DEI CHVAN EXCAVATI NG CO | E & B PAVING | NC. | PHEND & BROMN, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e et e e e e e e e e e e e e e m e e e e e e e e e e e meeeaoo
0190 805-86900 3.000 EACH 685. 00000 2055. 00| 180. 00000 540. 00| 650. 00000 1950. 00
JUNCTI ON BOX [ | |
0191 805-86920 110. 000 EACH 10. 50000 1155. 00| 10. 00000 1100. 00| 10. 00000 1100. 00
MULTI PLE COVPRESSI ON FI TTI NG NOT | | |
WATERPROCFED | | |
0192 805-86925 220. 000 EACH 12. 60000 2772. 00| 13. 50000 2970. 00| 12. 00000 2640. 00
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED [ [ [
0193 805-86935 218.000 EACH 12. 60000 2746. 80| 8. 00000 1744. 00| 12. 00000 2616. 00
I NSULATI NG LI NK, WATERPROOFED | | |
0194 805-92951 4.000 EACH 265. 00000 1060. 00| 215. 00000 860. 00| 250. 00000 1000. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0195 805-94295 7.000 EACH 132. 00000 924. 00| 75. 00000 525. 00| 125. 00000 875. 00
SI GNAL HEAD, RELOCATE | | [
0196 805-96121 6.000 EACH 105. 00000 630. 00| 72. 50000 435. 00| 100. 00000 600. 00
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0197 805-97640 1050.000 m | 3. 00000 3150. 00| 1. 40000 1470. 00| 2.95000 3097. 50
WRE, NO 10, 2/C [ [ |
0198 805-98335 3950.000 m | 12. 00000 47400. 00| 9. 50000 37525. 00| 11. 48000 45346. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | |
0199 807-02191 2.000 EACH 580. 00000 1160. 00| 730. 00000 1460. 00| 550. 00000 1100. 00
HANDHOLE, LI GHTI NG | | |
0200 807-02428 103. 000 EACH 525. 00000 54075. 00| 500. 00000 51500. 00| 500. 00000 51500. 00
LI GHTI NG FOUNDATI ON, CONCRETE, W TH [ | |
GROUNDI NG, 750 nm X 750 mm X 2500 mm | | [
0201 807-02780 1.000 EACH 580. 00000 580. 00| 480. 00000 480. 00| 550. 00000 550. 00
LUM NAI RE MAST ARM 2.4 m | | [
0202 807-04653 5.000 EACH 425. 00000 2125. 00| 640. 00000 3200. 00| 400. 00000 2000. 00
LI GHTI NG FOUNDATI ON , MODI FI ED, | | |
CONCRETE W TH GROUNDI NG [ | |
0203 807-04654 73.000 EACH 966. 00000 70518. 00| 990. 00000 72270. 00| 920. 00000 67160. 00
LIGHT POLE , 7.6 mME MH, 3.1 mMST | | |
ARM BREAKAVWAY BASE | | |
0204 807-85644 35.000 EACH 1071. 00000 37485. 00| 1125. 00000 39375. 00| 1020. 00000 35700. 00
LIGHT POLE, 11.0 mE. MH., 2.4 m MAST | [ [
ARM BREAKAWAY BASE | | |
0205 807-86620 108. 000 EACH 283. 50000 30618. 00| 205. 00000 22140. 00| 270. 00000 29160. 00
LUM NAI RE, ROADVWAY, H GH PRESSURE | | |
SODI UM 400 WATT [ | |
0206 807-86910 108. 000 EACH 21. 00000 2268. 00| 23. 50000 2538. 00| 20. 00000 2160. 00
|

CONNECTOR KI'T, UNFUSED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 121 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 935, 462. 03 ROUTE : QLD US 24 AND SR 25
CALL ORDER o121 CONTRACT ID : R -24854-A COUNTI ES : CASS
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35 1325036 | (2) 351139301 | (3) 35-0997978
| DEI CHVAN EXCAVATI NG CO | E & B PAVING | NC | PHEND & BROM, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e e et et e e e e e e e e e e e e e m e e e e e e e e e e e emeeeeo
0207 807-86915 108. 000 EACH 26. 25000 2835. 00| 25. 00000 2700. 00| 25. 00000 2700. 00
CONNECTOR KI T, FUSED | | [
0208 808-04298 3.000 EACH 331. 00000 993. 00| 300. 00000 900. 00| 300. 00000 900. 00

PAVEMENT MESSAGE MARKI NGS, | I I
THERMOPLASTI C, WORD (R X R) | |

I
0209 808-06701 18.000 m | 1. 00000 18. 00| 0. 84000 15. 12| 0. 84000 15. 12
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | | |
0210 808-06703 818.000 m | 1. 00000 818. 00| 0. 84000 687. 12| 0. 84000 687. 12
LINE, THERMOPLASTIC, SCLID, WH TE, 100mmj [ |
0211 808- 75240 1110.000 m | 1. 00000 1110. 00| 0. 84000 932. 40| 0. 84000 932. 40
LINE, THERMOPLASTI C, BROKEN, YELLOW | | [
100mMm | [ |
0212 808- 75245 7495.000 m | 1. 00000 7495. 00| 0. 84000 6295. 80| 0. 84000 6295. 80
LINE, THERVOPLASTIC, SCLID, YELLOW | | |
100nm | [ |
0213 808- 75278 308.000 m | 4. 65000 1432. 20| 4.20000 1293. 60| 4. 20000 1293. 60
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 300nm | | |
0214 808- 75297 269.100 m | 9. 25000 2489. 18| 8. 40000 2260. 44 8. 40000 2260. 44
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm [ [ |
0215 808- 75300 312.000 m | 2. 50000 780. 00| 2. 25000 702. 00| 2. 25000 702. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
CROSSVALK LINE, 150mm | | |
0216 808- 75320 57.000 EACH 51. 50000 2935. 50| 46. 50000 2650. 50| 46. 50000 2650. 50
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0217 808- 75325 45.000 EACH 75. 00000 3375. 00| 67. 25000 3026. 25| 67. 25000 3026. 25
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | [ |
0218 808-92027 305.000 m | 3. 00000 915. 00| 2..80000 854. 00| 2..80000 854. 00
LINE, THERVOPLASTIC, SOLID, YELLOW | | |
200nm | | |
0219 808-99195 65.000 m | 8. 50000 552. 50| 7. 60000 494. 00| 7. 60000 494. 00
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
125 mm | [ |
0220 211-02050 180.000 n8 | 16. 00000 2880. 00| 20. 00000 3600. 00| 42.00000 7560. 00
B BORROW FOR BACKFI LL | | |
0221 805-78412 1.000 EACH 800. 00000 800. 00| 315. 00000 315. 00| 750. 00000 750. 00
I I

S| GNAL PEDESTAL, 2.7 m [



| NDI ANA DEPARTMENT OF TRANSPCORTATI ON DATE : 10/23/01
PAGE : 121 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 935, 462. 03 ROUTE : QLD US 24 AND SR 25
CALL ORDER c 121 CONTRACT ID: R -24854-A COUNTI ES : CASS
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35 1325036 | (2) 351139301 | (3) 35-0997978
| DEI CHVAN EXCAVATI NG CO | E & B PAVING | NC. | PHEND & BROMN, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ o m e e e e e e e et e e e e e e et e e e e e e e e e e e e e e e e e e e e e meeeeoo
SECTI ON TOTALS | $ 5,894,999. 70| $ 7,391, 972. 40| $ 7,513,516.01
------------------------------------------ o e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e eemeeeao

CONTRACT TOTALS | $ 5,894, 999. 70| $ 7,391, 972. 40 $ 7,513,516.01




TEMPORARY ERGCSI ON AND SEDI MENT CONTRQOL, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 141 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 1,577, 194. 72 ROUTE : SR 236
CALL CRDER : 141 CONTRACT ID : R -25541-A COUNTI ES : MADI SON
LETTI NG DATE : 10/16/01 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 10/19/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : A23000D
A230007
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LON BI D
1 351139301 E & B PAVING |NC $ 1,559, 334.93 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL CO $ 1,710,117.81 109. 6696%
3 35-0918397 RIETH R LEY CONSTRUCTI ON $ 1,733,680.68 111. 1807%
4 35-1136349 TSCHUCR GALE COVPANY, | NC. $ 1,901, 988. 96 121. 9743%
5  35-1364963 ERBER & M LLI GAN CONSTR 0O $ 1,944, 430. 69 124. 6961%
| (1) 35 1139301 | (2) 35 1609544 | (3) 35-0918397
|E & B PAVING, |NC. | SCHUTT- LOOKABI LL CO | RIETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e e m e e e m i m i m e e e e m i m o m i md m o m o m o m o m o m i mmm e
SECTI ON 0001  TRAFFIC SI GNAL, NEW
| | |
0001 105-01925 12.000 MS | 1700. 00000 20400. 00| 1359. 54000 16314. 48| 1600. 00000 19200. 00
FIELD OFFICE, 51.1 n® | | |
0002 105- 06845 LUMP|  23475. 00000 23475.00]  35067. 50000 35067.50|  37000. 00000 37000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP|  50000. 00000 50000.00]  85505. 00000 85505.00]  86700. 00000 86700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  52020. 43000 52020. 43|  31841. 33000 31841.33|  46730. 00000 46730. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-02240 2645.000 12 | 8. 00000 21160. 00| 8. 12000 21477. 40 10. 75000 28433. 75
PAVEMENT, REMOVE | | |
0006 202-03000 LUMP|  16000. 00000 16000.00]  20984. 95000 20984.95|  25000. 00000 25000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 12 | | |
0007 202-60820 12417.000 n2 | 0. 50000 6208. 50| 1. 22000 15148. 74| 1. 20000 14900. 40
SURFACE M LLI NG ASPHALT | | |
0008 203-02000 7099.000 18 | 12. 00000 85188. 00| 19. 07000 135377. 93] 16. 00000 113584. 00
EXCAVATI ON,  COVMMON | | |
0009 203-02070 206.000 n8 | 25. 00000 5150. 00| 0. 01000 2. 06| 28. 00000 5768. 00
BORROW | | |
0010 205-02224 340.000 m | 5. 58000 1897. 20| 6. 02000 2046. 80| 5. 75000 1955. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0011 205-02231 40.000 m | 84. 43000 3377. 20| 42. 39000 1695. 60| 62. 00000 2480. 00
|

RI PRAP DI TCH CHECK |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 141 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,577,194.72 ROUTE : SR 236
CALL ORDER 141 CONTRACT ID : R -25541-A COUNTI ES : MADI SON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35 1139301 | (2) 351609544 | (3) 35-0918397
| E & B PAVI NG | SCHUTT- LOOKABI LL CO | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e
0012 205-02234 37.000 EACH 50. 00000 1850. 00| 53. 95000 1996. 15| 51. 50000 1905. 50
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0013 205-02236 11. 000 EACH 55. 00000 605. 00| 59. 35000 652. 85| 56. 70000 623. 70
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON [ [ |
0014 211-02060 437.000 n8 | 27. 00000 11799. 00| 32. 04000 14001. 48| 19. 80000 8652. 60
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303-52308 5779.100 My | 18. 00000 104023. 80| 19. 42000 112230. 12| 18. 40000 106335. 44
COVPACTED AGGREGATE, O 53 | | |
0016 305-05204 100.000 My | 77.00000 7700. 00| 83. 08000 8308. 00| 95. 00000 9500. 00
HVA FOR PATCHI NG | [ [
0018 402-05470 1752.000 My | 39. 00000 68328. 00| 42. 08000 73724. 16| 36. 10000 63247. 20
HMA BASE C25.0 mm MAI NLI NE [ [ [
0022 404-05510 6099.000 n2 | 2. 50000 15247. 50| 2.70000 16467. 30| 2.70000 16467. 30
SEAL COAT, 1 | [ |
0023 405-05517 9.600 My | 550. 00000 5280. 00| 593. 45000 5697. 12| 300. 00000 2880. 00
ASPHALT FOR PRI ME COAT | [ |
0024 406-05520 15.200 My | 220. 00000 3344. 00| 237. 38000 3608. 18| 250. 00000 3800. 00
ASPHALT FOR TACK COAT | [ |
0025 601-01625 1.000 EACH 1400. 00000 1400. 00| 1510. 60000 1510. 60| 1380. 00000 1380. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0026 601-94689 1. 000 EACH 2200. 00000 2200. 00| 2373. 80000 2373. 80| 2295. 00000 2295. 00
GUARDRAI L END TREATMENT, OS | | [
0027 601-99105 96.200 m | 33. 00000 3174. 60| 35. 61000 3425. 68| 39. 20000 3771.04
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0028 604-06070 14.000 n2 | 150. 00000 2100. 00| 40. 77000 570. 78| 102. 00000 1428. 00
S| DEWALK, CONCRETE | [ |
0029 610-05527 555.400 My | 71. 00000 39433. 40| 76. 61000 42549. 19| 65. 00000 36101. 00
HVA FOR APPROACHES | | |
0030 611-05330 761.700 n2 | 37. 76000 28761. 79| 35. 89000 27337. 41| 30. 75000 23422. 28
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | [
150 mm | | |
0031 611-06497 37.000 EACH| 125. 00000 4625. 00| 134. 88000 4990. 56| 110. 00000 4070. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0032 615-06490 39. 000 EACH| 115. 00000 4485. 00| 124. 09000 4839. 51| 225. 00000 8775. 00
R GHT OF WAY MARKER [ [ |
0033 615-06527 2.000 EACH 385. 00000 770. 00| 415. 42000 830. 84| 536. 00000 1072. 00
MONUMENT, SECTI ON CORNER | | |
0034 616-02320 6.000 nm2 | 21. 37000 128. 22| 5. 65000 33. 90| 58. 00000 348. 00
|

GECTEXTI LES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PACGE : 141 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,577,194.72 ROUTE : SR 236
CALL ORDER o141 CONTRACT ID : R -25541-A COUNTI ES : MADI SON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35 1139301 | (2) 35 1609544 | (3) 35-0918397
|E & B PAVING | NC | SCHUTT- LOOKABI LL CO | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMDUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0035 616-06405 300.000 My | 22. 76000 6828. 00| 22.07000 6621. 00| 43. 50000 13050. 00
Rl PRAP, REVETNMENT | | |
0036 621-06575 21200.000 n2 | 2.93000 62116. 00| 3. 16000 66992. 00| 3. 02000 64024. 00
SODDI NG, NURSERY | | |
0037 715-05048 3097.000 m | 9. 84000 30474. 48| 7. 43000 23010. 71| 7. 10000 21988. 70
PIPE, TYPE 4, CIRCULAR 150 mm | [ |
0038 715-05053 1163.000 m | 30. 00000 34890. 00| 0. 11000 127. 93| 30. 45000 35413. 35
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0039 715-05119 26.000 m | 72.31000 1880. 06| 78. 58000 2043. 08| 135. 00000 3510. 00
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0040 715-05169 481.600 m | 70. 00000 33712. 00| 70. 82000 34106. 91| 88. 00000 42380. 80
PIPE, TYPE 3, C ROULAR 375 mm [ | |
0041 715-05177 18.200 m | 168. 23000 3061. 79| 184. 89000 3365. 00| 260. 00000 4732.00
PIPE, TYPE 3, CIRCULAR 900 mm | | |
0042 715-05209 9.000 m | 365. 86000 3292. 74| 142. 34000 1281. 06| 310. 00000 2790. 00
PIPE, TYPE 4, O RCULAR 450 nm [ [ |
0043 715-05212 166.500 m | 146. 17000 24337. 31| 78. 39000 13051. 94| 120. 00000 19980. 00
PIPE, TYPE 4, O RCULAR 600 nm [ [ [
0044 715-05239 67.000 m | 323. 57000 21679. 19| 278. 52000 18660. 84| 325. 00000 21775. 00
PI PE, TYPE 1, DEFORMED, M N. AREA 0.68 | | |
2 I I I
0045 715-05372 49.700 m | 248. 79000 12364. 86| 272. 37000 13536. 79| 305. 00000 15158. 50
PIPE, TYPE 3, DEFORVED, MN. AREA 0.68 | | |
m2 I I I
0046 715-05376 37.600 m | 426. 34000 16030. 38| 418. 71000 15743. 50| 445. 00000 16732. 00
PI PE, TYPE 3, DEFORMED, M N. AREA 1.08 | | |
2 I I I
0047 715-06033 4.000 EACH 753. 86000 3015. 44| 876. 41000 3505. 64| 555. 00000 2220. 00
PI PE END SECTION, M N. AREA 1.45 n2 | | |
0048 715-46005 64. 000 EACH 136. 87000 8759. 68| 261. 02000 16705. 28| 250. 00000 16000. 00
PI PE END SECTION, 375 mm | | |
0049 715-46040 4.000 EACH 405. 79000 1623. 16| 781. 00000 3124. 00| 800. 00000 3200. 00
PI PE END SECTI ON, 900 mm | | [
0050 715-97804 2.000 EACH 503. 41000 1006. 82| 969. 83000 1939. 66| 985. 00000 1970. 00
PI PE END SECTION, M N. AREA .69 nR | | |
0051 718-06531 36. 000 EACH 400. 00000 14400. 00| 377. 65000 13595. 40| 360. 00000 12960. 00
OUTLET PROTECTOR, 3 | | [
0052 718-94889 699.900 nB8 | 32. 00000 22396. 80| 38. 30000 26806. 17| 36. 60000 25616. 34
AGCGREGATE FOR UNDERDRAI NS, 8 | | |
0053 718-99153 6271.000 n2 | 1. 00000 6271. 00| 1. 67000 10472. 57| 1. 60000 10033. 60
I

GEOTEXTI LES FOR UNDERDRAI N



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 141 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,577,194.72 ROUTE : SR 236
CALL ORDER 141 CONTRACT ID : R -25541-A COUNTI ES : MADI SON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35 1139301 | (2) 35 1609544 | (3) 35-0918397
| E & B PAVING | NC. | SCHUTT- LOOKABI LL CO | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et et e e e e e e e e e e e e m e e e e e e e e e e e e e meeeaoo
0054 720-45030 1.000 EACH 1126. 23000 1126. 23| 894. 30000 894. 30| 1315. 00000 1315. 00
I NLET, E7 | | |
0055 720-45035 6.000 EACH 1134. 60000 6807. 60| 942. 85000 5657. 10| 1350. 00000 8100. 00
I NLET, F7 | | |
0057 720-90984 4.000 EACH 2402. 88000 9611. 52| 1745. 48000 6981. 92| 2450. 00000 9800. 00
MANHOLE, C2 | | [
0058 801-03290 16. 000 EACH 85. 00000 1360. 00| 91. 72000 1467. 52| 134. 00000 2144. 00
CONSTRUCTI ON SIGN, C | | |
0059 801-04308 6.000 EACH 230. 00000 1380. 00| 248. 17000 1489. 02| 185. 00000 1110. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0060 801-06203 12840.000 m | 0. 60000 7704. 00| 0. 65000 8346. 00| 0. 27000 3466. 80
TEMPORARY PAVEMENT MARKI NG 100 nm | | |
0061 801-06207 6420.000 m | 2.10000 13482. 00| 2.27000 14573. 40| 3. 15000 20223. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0062 801-06606 21.000 EACH 120. 00000 2520. 00| 129. 48000 2719. 08| 77.50000 1627. 50
BARRI CADE, |11B | | [
0063 801-06625 16. 000 EACH 85. 00000 1360. 00| 91. 72000 1467. 52| 93. 00000 1488. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0064 801-06640 32.000 EACH| 75. 00000 2400. 00| 80. 93000 2589. 76| 115. 00000 3680. 00
CONSTRUCTI ON SIGN, A | | |
0065 801-06645 4.000 EACH 30. 00000 120. 00| 32. 37000 129. 48| 31. 00000 124. 00
CONSTRUCTI ON SIGN, B | | |
0066 801-06775 LUWP| 30000. 00000 30000. 00| 57633. 63000 57633. 63| 55500. 00000 55500. 00
MAI NTAI NI NG TRAFFI C | | |
0067 802-76025 0.560 nm2 | 147. 58000 82. 64| 159. 24000 89. 17| 152. 00000 85.12

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |

0068 802- 76035 15.890 n2 | 183. 32000 2912. 95| 197. 80000 3143. 04 189. 00000 3003. 21
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND 2. 54 nm THI CKNESS [ | |

0069 802- 76080 16.860 m | 40. 78000 687. 55| 44.00000 741. 84] 42. 00000 708. 12
POST, RECTANGULAR | | |

0070 803-02310 900.000 kg | 1. 01000 909. 00| 1. 09000 981. 00| 1. 05000 945. 00
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |

0071 803-06031 10.400 n8 | 575. 86000 5988. 94| 621. 35000 6462. 04| 595. 00000 6188. 00
SI GN FOUNDATI ONS, CONCRETE | | |

0072 803-76135 2.000 EACH 3312. 16000 6624. 32 3573. 82000 7147. 64| 3415. 00000 6830. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | |
SI NGLE ARM | | |

0073 804-06770 36.000 EACH 45. 38000 1633. 68| 16. 19000 582. 84| 46. 80000 1684. 80

DELI NEATOR POST | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 141 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,577,194.72 ROUTE : SR 236
CALL ORDER 141 CONTRACT ID : R -25541-A COUNTI ES : MADI SON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35 1139301 | (2) 35 1609544 | (3) 35-0918397
| E & B PAVING | NC. | SCHUTT- LOOKABI LL CO | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0074 805-01815 4.000 EACH 1668. 81000 6675. 24| 1800. 65000 7202. 60| 1720. 00000 6880. 00
S| GNAL SUPPORT FOUNDATI ON, 915nmm X 3.7 m] | |
0075 805-01842 11.000 EACH 777.56000 8553. 16| 838. 99000 9228. 89| 802. 00000 8822. 00
HANDHOLE, SI GNAL [ [ |
0076 805-02328 1124.000 m | 0. 33000 370. 92| 0. 36000 404. 64| 0. 34000 382.16
SIGNAL CABLE, 1C 14GA. | [ |
0078 805-06592 627.000 m | 32. 74000 20527. 98| 35. 33000 22151. 91| 33. 75000 21161. 25
CONDUI T, STEEL, GALVANI ZED, 50nmm | [ |
0079 805-06836 8.000 EACH 433. 42000 3467. 36| 467. 66000 3741. 28| 446. 85000 3574. 80

TRAFFI C SI GNAL HEAD, 3 FACE, 305mm RED | |

LED, AVBER, GREEN [ [
0080 805-78100 1.000 EACH 7606. 88000 7606. 88| 8207. 82000 8207. 82| 7850. 00000 7850. 00

I

I

LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100mM | [

CONTROLLER AND CABI NET, MENU DRI VEN, 8 |
PHASE | |

0081 805-78415 4.000 EACH 1118. 71000 4474. 84 1207. 09000 4828. 36| 1150. 00000 4600. 00
SPAN, CATENARY, AND TETHER | [ |

0082 805- 78420 4.000 EACH 225. 45000 901. 80| 243. 26000 973. 04 232. 40000 929. 60
DI SCONNECT HANGER | | |

0083 805- 78445 1.000 EACH 420. 82000 420. 82 454. 06000 454. 06| 433. 85000 433. 85
SI GNAL SERVI CE | | |

0084 805- 78467 15.000 m | 7.32000 109. 80| 7.90000 118. 50 7. 55000 113.25
SI GNAL CABLE, 3C 8GA. | | |

0085 805- 78485 77.000 m | 6. 40000 492. 80| 6. 91000 532. 07| 6. 60000 508. 20
SI GNAL CABLE, 5C 14GA | [

0086 805- 78490 180.000 m | 6. 23000 1121. 40| 6. 72000 1209. 60| 6. 45000 1161. 00
SI GNAL CABLE, 7C 14GA. | [ |

0087 805- 78510 2036.000 m | 3. 64000 7411. 04 3. 93000 8001. 48| 3. 75000 7635. 00
SIGNAL CABLE, 2C 16GA , SH ELDED [ | |

0088 805- 78785 11.000 EACH 708. 81000 7796. 91| 764. 81000 8412. 91| 730. 75000 8038. 25
SI GNAL DETECTCR HOUSI NG | | |

0089 805- 78795 343.000 m | 22. 47000 7707. 21| 24. 25000 8317. 75| 23. 15000 7940. 45
SAW CUT FOR ROADWAY LOCP AND SEALER |

0090 805-81032 4.000 EACH 2154. 38000 8617. 52| 2324. 58000 9298. 32| 2221. 00000 8884. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | [

0091 805-92504 8.000 EACH 191. 09000 1528. 72| 206. 19000 1649. 52| 197. 00000 1576. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |

0092 808-06703 4882.000 m | 0. 80000 3905. 60| 0. 86000 4198. 52 1. 05000 5126. 10
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | [

0093 808- 75240 225.000 m | 0. 80000 180. 00| 0. 86000 193. 50| 1. 08000 243. 00

|
|



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 141 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,577, 194. 72 ROUTE : SR 236
CALL ORDER : 141 CONTRACT ID : R -25541-A COUNTI ES : MADI SON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 35 1609544 | (3) 35-0918397
| E & B PAVI NG, | SCHUTT- LOOKABI LL CO | RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRI CE AVODUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Y T N R e TS
0094 808- 75245 4046.000 m | 0. 80000 3236. 80| 0. 86000 3479. 56| 1. 05000 4248. 30
LI NE, THERVOPLASTIC, SOLID, YELLOW | [ |
100nm | | |
0095 808-75278 124.000 m | 6. 60000 818. 40| 7. 12000 882. 88| 5. 40000 669. 60
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 300mm | | |
0096 808- 75297 73.000 m | 8. 25000 602. 25| 8. 90000 649. 70| 10. 85000 792. 05
TRANSVERSE MARKI NGS, THERMCOPLASTI C, | | |
STOP LINE, 600nmm | | |
0097 808- 75320 12.000 EACH| 50. 00000 600. 00| 53. 95000 647. 40| 47. 40000 568. 80
PAVEMVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0098 808- 75325 12.000 EACH 60. 00000 720. 00| 64. 74000 776. 88| 59. 80000 717. 60
PAVEMVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0099 808- 75996 77.000 EACH| 8. 43000 649. 11| 17. 47000 1345. 19| 15. 50000 1193. 50
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0100 808- 75998 77.000 EACH 50. 00000 3850. 00| 32. 37000 2492. 49| 25. 25000 1944, 25
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0101 401- 05437 3333.000 My | 36. 50000 121654. 50| 40. 46000 134853. 18| 35. 50000 118321. 50
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0102 401- 05455 3608.100 My | 33. 50000 120871. 35| 37. 23000 134329. 56| 34. 55000 124659. 86
QA HVA | NTERVEDI ATE 19.0 mm MAI NLI NE| | |
0103 401- 05456 1639.800 My | 47. 00000 77070. 60| 52. 87000 86696. 23| 47. 45000 77808. 51
QT QA HVA SURFACE 9.5 nm NAI NLI NE | | |
0104 401- 05459 1646.500 My | 34. 50000 56804. 25| 37. 23000 61299. 20| 43. 50000 71622. 75
QA HVA BASE 25.0 nmm SHOULDER | | |
0105 805- 78925 1.000 EACH 993. 89000 993. 89| 1072. 41000 1072. 41| 1025. 00000 1025. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0106 402- 05495 2564.000 My | 33. 00000 84612. 00| 36. 69000 94073. 16| 37. 00000 94868. 00
HVA WEDGE AND LEVEL | | |
SECTI ON TOTALS | $ 1,559, 334. 93| $ 1,710, 117.81] $ 1,733,680.68
------------------------------------------ T T Ty e
CONTRACT TOTALS | $ 1,559, 334. 93| $ 1,710, 117.81] $ 1,733,680.68




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 141 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,577,194.72 ROUTE : SR 236
CALL ORDER 141 CONTRACT ID : R -25541-A COUNTI ES : MADI SON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 351136349 | (5) 35 1364963

I
| TSCHUOR, GALE OOVPANY, |NC. | ERBER & M LLI GAN CONSTR QO |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et m e e o e e et et e e e m e e e e e e et e e e e e e e meeeeoeaoo--
SECTION 0001  TRAFFIC SI GNAL, NEW
I I

0001 105-01925 12.000 MOS | 1471. 04000 17652. 48| 1200. 00000 14400. 00|
FIELD OFFICE, 51.1 n® | | |
0002 105-06845 LUMP|  36082. 07000 36082.07|  38000. 00000 38000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP|  95000. 00000 95000.00]  94500. 00000 94500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP|  37000. 00000 37000.00|  40000. 00000 40000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202-02240 2645.000 n2 | 8. 06000 21318. 70| 9. 00000 23805. 00|
PAVEMENT, REMOVE | | |
0006 202-03000 LUMP|  66255. 61000 66255. 61|  36000. 00000 36000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 12 I I I
0007 202-60820 12417.000 n2 | 1. 52000 18873. 84 1. 30000 16142. 10|
SURFACE M LLI NG, ASPHALT [ | |
0008 203-02000 7099.000 n8 | 6. 87000 48770. 13| 15. 00000 106485. 00|
EXCAVATI ON, COMVON | | |
0009 203-02070 206.000 n8 | 31. 09000 6404. 54| 18. 50000 3811. 00|
BORROW | | |
0010 205-02224 340.000 m | 6. 20000 2108. 00| 6. 00000 2040. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0011 205-02231 40.000 m | 26. 53000 1061. 20| 18. 00000 720. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | | |
0012 205-02234 37.000 EACH 55. 51000 2053. 87| 52. 50000 1942. 50|
TEMPORARY EROSI ON AND SEDI MENT CONTRCL, | | |
CULVERT PI PE PROTECTI ON | | |
0013 205-02236 11.000 EACH 61. 06000 671. 66| 57. 50000 632. 50
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |

0014 211-02060 437.000 n8 | 38. 34000 16754. 58] 27. 75000 12126. 75|
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303-52308 5779.100 My | 19. 69000 113790. 48| 18. 90000 109224. 99|
OCOVPACTED AGGREGATE, Q 53 | | [
0016 305-05204 100.000 My | 103. 36000 10336. 00| 79. 25000 7925. 00|
HVA FOR PATCHI NG | [ |
0018 402-05470 1752.000 My | 40. 08000 70220. 16| 40. 00000 70080. 00|
[

HVA BASE C25.0 mm MAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 141 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,577,194.72 ROUTE : SR 236
CALL ORDER 141 CONTRACT ID : R -25541-A COUNTI ES : NMADI SON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 351136349 | (5) 35 1364963

I

| TSCHUOR, GALE COVPANY, |NC. | ERBER & M LLI GAN CONSTR. CO. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m et m e e o e e et et e e e m e e e e e e et e e e e e e e meeeeoeaoo--
0022 404-05510 6099.000 n2 | 3. 00000 18297. 00| 3. 00000 18297. 00|
SEAL COAT, 1 | [ |
0023 405-05517 9.600 My | 333. 07000 3197. 47| 550. 00000 5280. 00|
ASPHALT FOR PRI ME COAT | | |
0024 406- 05520 15.200 My | 277. 55000 4218. 76| 275. 00000 4180. 00|
ASPHALT FOR TACK COAT | | |
0025 601-01625 1.000 EACH 1487. 69000 1487. 69| 2400. 00000 2400. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0026 601-94689 1.000 EACH 2470. 23000 2470. 23| 2650. 00000 2650. 00|
GUARDRAI L END TREATMENT, CS | | |
0027 601-99105 96.200 m | 42. 19000 4058. 68 40. 00000 3848. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0028 604-06070 14.000 n2 | 68. 18000 954. 52| 27. 50000 385. 00|
S| DEWALK, CONCRETE | | |
0029 610- 05527 555.400 My | 71. 66000 39799. 96| 66. 00000 36656. 40|
HVA FOR APPROACHES [ [ |
0030 611-05330 761.700 n2 | 52. 17000 39737. 89| 32. 50000 24755. 25|
CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, | | |
150 mm | | |
0031 611-06497 37.000 EACH 118. 79000 4395. 23| 175. 00000 6475. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0032 615-06490 39.000 EACH 114. 35000 4459. 65| 110. 00000 4290. 00|
R GHT OF WAY MARKER | | |
0033 615- 06527 2.000 EACH 577. 31000 1154. 62| 750. 00000 1500. 00|
MONUVENT, SECTI ON CORNER | | |
0034 616-02320 6.000 n2 | 2.51000 15. 06| 10. 00000 60. 00|
GEOTEXTI LES | | |
0035 616- 06405 300.000 My | 28. 79000 8637. 00| 24. 00000 7200. 00|
Rl PRAP, REVETMENT | [ |
0036 621-06575 21200.000 n2 | 3. 25000 68900. 00| 3. 50000 74200. 00|
SCDDI NG, NURSERY | [ |
0037 715-05048 3097.000 m | 7. 65000 23692. 05 7. 50000 23227. 50|
PIPE, TYPE 4, G ROULAR 150 mm | [ |
0038 715-05053 1163.000 m | 32. 78000 38123. 14| 32. 50000 37797. 50|
Pl PE, UNDERDRAI N OUTLET, 150 nm | | |
0039 715-05119 26.000 m | 67. 70000 1760. 20| 100. 00000 2600. 00|
PIPE, TYPE 1, CROULAR 375 nm | | |
0040 715-05169 481.600 m | 69. 55000 33495. 28 100. 00000 48160. 00|
PIPE, TYPE 3, CIROULAR 375 nm | | |
0041 715-05177 18.200 m | 227. 93000 4148. 33| 280. 00000 5096. 00|
|

PIPE, TYPE 3, G RCULAR, 900 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PACGE : 141 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,577,194.72 ROUTE : SR 236
CALL ORDER 141 CONTRACT ID : R -25541-A COUNTI ES : MADI SON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 351136349 | (5) 35 1364963 |
| TSCHUOR, GALE COMPANY, INC. |ERBER & M LLI GAN CONSTR CQ |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0042 715-05209 9.000 m | 168. 47000 1516. 23| 200. 00000 1800. 00|
PIPE, TYPE 4, O RCULAR 450 mm [ [ |
0043 715-05212 166.500 m | 160. 90000 26789. 85| 220. 00000 36630. 00|
PIPE, TYPE 4, O RCULAR 600 nm [ [ |
0044 715-05239 67.000 m | 420. 66000 28184. 22| 600. 00000 40200. 00|
PI PE, TYPE 1, DEFORMED, M N AREA 0. 68 | | |
ne | | I
0045 715-05372 49.700 m | 373. 26000 18551. 02| 600. 00000 29820. 00|
PI PE, TYPE 3, DEFORMED, M N. AREA 0.68 | | |
2 I I I
0046 715-05376 37.600 m | 599. 93000 22557. 37| 750. 00000 28200. 00|
PI PE, TYPE 3, DEFORMED, M N. AREA 1.08 | | |
ne | I I
0047 715-06033 4.000 EACH 2822. 17000 11288. 68| 750. 00000 3000. 00|
PIPE END SECTION, M N AREA 1.45 n? | | |
0048 715-46005 64. 000 EACH 419. 66000 26858. 24| 300. 00000 19200. 00|
PI PE END SECTI ON, 375 mm | | |
0049 715-46040 4.000 EACH 993. 09000 3972. 36| 600. 00000 2400. 00|
Pl PE END SECTI ON, 900 mm | | |
0050 715-97804 2.000 EACH 1860. 72000 3721. 44| 750. 00000 1500. 00|
PI PE END SECTION, M N. AREA .69 nP | | |
0051 718-06531 36. 000 EACH 388. 58000 13988. 88| 360. 00000 12960. 00|
QUTLET PROTECTOR, 3 | | |
0052 718-94889 699.900 n8 | 39. 41000 27583. 06| 37. 50000 26246. 25|
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0053 718-99153 6271.000 n2 | 1. 72000 10786. 12| 1. 75000 10974. 25|
GEOTEXTI LES FOR UNDERDRAI N | | |
0054 720-45030 1. 000 EACH 1225. 50000 1225. 50| 1250. 00000 1250. 00|
I NLET, E7 | | |
0055 720-45035 6.000 EACH| 1225. 50000 7353. 00| 1150. 00000 6900. 00|
I NLET, F7 | [ |
0057 720-90984 4.000 EACH 2596. 64000 10386. 56| 1600. 00000 6400. 00|
MANHOLE, C2 | | |
0058 801-03290 16. 000 EACH 94. 37000 1509. 92| 120. 00000 1920. 00|
CONSTRUCTION SIGN, C | | |
0059 801-04308 6. 000 EACH 255. 35000 1532. 10| 250. 00000 1500. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0060 801-06203 12840.000 m | 0. 67000 8602. 80| 0. 75000 9630. 00|
TEMPCORARY PAVEMENT MARKI NG, 100 mm | |
0061 801-06207 6420.000 m 2. 33000 14958. 60| 3. 00000 19260. 00|

I
|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 141 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,577,194.72 ROUTE : SR 236
CALL ORDER 141 CONTRACT ID : R -25541-A COUNTI ES : MADI SON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 351136349 | (5) 35 1364963 |
| TSCHUOR, GALE COWPANY, INC. |ERBER & M LLI GAN CONSTR. CO |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et et m e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeeoo
0062 801-06606 21.000 EACH 133. 23000 2797. 83| 150. 00000 3150. 00
BARRI CADE, |11B | [ |
0063 801-06625 16.000 EACH| 94. 37000 1509. 92| 100. 00000 1600. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0064 801-06640 32.000 EACH 83. 27000 2664. 64| 120. 00000 3840. 00
CONSTRUCTI ON SI GN, A | [ [
0065 801-06645 4,000 EACH 33. 31000 133. 24| 30. 00000 120. 00
CONSTRUCTI ON SI G\, B | | [
0066 801-06775 LUWP| 110986. 93000 110986. 93] 170000. 00000 170000. 00
MAI NTAI NI NG TRAFFI C [ [ |
0067 802-76025 0.560 n2 | 163. 84000 91. 75| 160. 00000 89. 60
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0068 802-76035 15.890 n2 | 203. 52000 3233. 93| 190. 00000 3019. 10|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | [
0069 802-76080 16.860 m | 45. 27000 763. 25| 45. 00000 758. 70
POST, RECTANGULAR | | |
0070 803-02310 900. 000 kg | 1. 12000 1008. 00| 1. 10000 990. 00
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0071 803-06031 10.400 n8 | 639. 33000 6649. 03| 600. 00000 6240. 00
SI GN FOUNDATI ONS, CONCRETE | [ |
0072 803-76135 2.000 EACH 3677. 22000 7354. 44| 3400. 00000 6800. 00
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
SI NGLE ARM | | |
0073 804-06770 36. 000 EACH 50. 38000 1813. 68| 24. 00000 864. 00|
DELI NEATOR PCST | | |
0074 805-01815 4,000 EACH 1852. 74000 7410. 96| 1750. 00000 7000. 00|
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 ni | |
0075 805-01842 11. 000 EACH 863. 26000 9495. 86| 800. 00000 8800. 00|
HANDHOLE, SI GNAL | | |
0076 805-02328 1124.000 m | 0. 37000 415. 88| 0. 40000 449. 60|
SI GNAL CABLE, 1C 14GA. | | |
0078 805-06592 627.000 m | 36. 35000 22791. 45| 34. 00000 21318. 00|
CONDUI T, STEEL, GALVAN ZED, 50mm | | |
0079 805-06836 8.000 EACH 481. 19000 3849. 52| 450. 00000 3600. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305mm RED | | |
LED, AVBER GREEN | | |
0080 805-78100 1. 000 EACH 8445. 29000 8445. 29| 7850. 00000 7850. 00|

CONTROLLER AND CABI NET, MENU DRI VEN, 8 |

PHASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 141 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,577,194.72 ROUTE : SR 236
CALL ORDER 141 CONTRACT ID : R -25541-A COUNTI ES : MADI SON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 351136349 | (5) 35 1364963

I

| TSCHUOR, GALE COVPANY, |NC. | ERBER & M LLI GAN CONSTR. CO, |

LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m et o e e e o e et e m e e e e e e et ot e e e e e e e e memeeoeaoo--
0081 805-78415 4.000 EACH| 1242. 01000 4968. 04| 1200. 00000 4800. 00|
SPAN, CATENARY, AND TETHER | | |
0082 805- 78420 4.000 EACH 250. 30000 1001. 20| 240. 00000 960. 00|
DI SCONNECT HANGER | | |
0083 805- 78445 1.000 EACH 467. 20000 467. 20| 450. 00000 450. 00|
SI GNAL SERVI CE | | |
0084 805- 78467 15.000 m | 8. 13000 121. 95 7.50000 112. 50|
SI GNAL CABLE, 3C 8GA. | | |
0085 805- 78485 77.000 m | 7.11000 547. 47| 6. 75000 519. 75|
SI GNAL CABLE, 5C 14GA [ [ |
0086 805- 78490 180.000 m | 6. 92000 1245. 60| 6. 50000 1170. 00|
SI GNAL CABLE, 7C 14GA. | | |
0087 805- 78510 2036.000 m | 4. 04000 8225. 44 4. 00000 8144. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0088 805- 78785 11.000 EACH 786. 93000 8656. 23| 750. 00000 8250. 00|
SI GNAL DETECTOR HOUSI NG | | |
0089 805- 78795 343.000 m | 24. 95000 8557. 85| 24. 00000 8232. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0090 805-81032 4.000 EACH 2391. 83000 9567. 32| 2250. 00000 9000. 00|
SIGNAL STRAIN POLE, STEEL, 9.2m | | |
0091 805-92504 8.000 EACH 212. 15000 1697. 20| 200. 00000 1600. 00|
LOOP DETECTCR DELAY AMPLIFI ER 2 CHANNEL| | |
0092 808-06703 4882.000 m | 0. 89000 4344. 98 0. 90000 4393. 80|
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | |
0093 808- 75240 225.000 m | 0. 89000 200. 25| 0. 90000 202. 50|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | [ |
0094 808- 75245 4046.000 m | 0. 89000 3600. 94 0. 90000 3641. 40|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ [
100mm | [ |
0095 808- 75278 124.000 m | 7. 33000 908. 92| 7.00000 868. 00|

TRANSVERSE MARKI NGS, THERVDPLASTI C, [ | |
SOLID, YELLON CROSSHATCH LINE, 300nm | | |
0096 808-75297 73.000 m | 9. 16000 668. 68| 10. 00000 730. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 600nmm | [ [
0097 808- 75320 12.000 EACH 55. 51000 666. 12| 60. 00000 720. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW |
0098 808- 75325 12.000 EACH 66. 61000 799. 32| 70. 00000 840. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD (ONLY) | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 141 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,577,194.72 ROUTE : SR 236
CALL ORDER o141 CONTRACT ID : R -25541-A COUNTI ES : MADI SON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 351136349 | (5) 35 1364963

I

| TSCHUOR, GALE COMPANY, | NC. | ERBER & M LLI GAN CONSTR (O |

LINE NO / | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m et m e e o e e e e et e e e m e m e o e e e e e e e e e e e eeeeoeaoo--
0099 808- 75996 77.000 EACH 13. 99000 1077. 23| 15. 00000 1155. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0100 808- 75998 77.000 EACH 31. 72000 2442. 44 37. 50000 2887. 50|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0101 401- 05437 3333.000 My | 39. 41000 131353. 53| 38. 50000 128320. 50|
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0102 401- 05455 3608.100 My | 38. 36000 138406. 72| 36. 50000 131695. 65|
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0103 401- 05456 1639.800 My | 52. 68000 86384. 66| 49. 50000 81170. 10|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0104 401- 05459 1646.500 My | 48. 29000 79509. 49| 36. 00000 59274. 00|
QC/ QA HVA BASE 25.0 nm SHOULDER | | |
0105 805- 78925 1.000 EACH 1103. 43000 1103. 43| 1100. 00000 1100. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0106 402-05495 2564.000 My | 41. 08000 105329. 12| 35. 50000 91022. 00|
HVA WEDGE AND LEVEL | | [
SECTI ON TOTALS [ $ 1,901, 988. 96 $ 1,944, 430. 69|

------------------------------------------ o m e et ot e e et m e e e e e e e e e e e et e e e e e e e e e e e e e meemeeoo-

CONTRACT TOTALS | $ 1,901, 988. 96| $ 1,944, 430. 69|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 151 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE :
CALL ORDER ;151 CONTRACT ID: R -25633-A COUNTIES : VI GO
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 09/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- ASI DE :

VENDOR RANKI NG :

1 35-2126716 WABASH VALLEY ASPHALT CO LLC $ 985, 672. 54 100. 0000%




ENG NEER S ESTI MATE: $ 3, 095, 410. 73
CALL CRDER : 161
LETTI NG DATE : 10/16/01 10:00 AM

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT

R -25679-A

LAPCRTE DI STRI CT
10/01/02 COVPLETI ON DATE

ROUTE
COUNTI ES :

PROJECT( S)

LAKE

N877014

DATE
PAGE :

10/ 23/ 01
161 -1

100. 0000%
107. 6433%
116. 3436%

1 35-1120685
2 35-1035700
3  35-0918397

WALSH & KELLY, | NC
BUCKO CONSTRUCTI ON

RI ETH R LEY CONSTRUCTI ON

| WALSH & KELLY

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  PAVEMENT REPLACEMENT

0001 105-01925 10. 000 MOS
FIELD OFFICE, 51.1 n®

0002 105-06845 LUMP)
CONSTRUCTI ON ENG NEERI NG

0003 110-01001 LUMP
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201-52370 LUMP)
CLEARI NG RI GHT OF WAY |

0005 202-02245 1.000 EACH
TREE, 150 mm REMOVE

0006 202-02250 3.000 EACH
TREE, 250 mm REMOVE

0007 202-02255 5.000 EACH
TREE, 460 mm REMOVE |

0008 202-02260 4.000 EACH
TREE, 760 mm REMOVE

0009 202-60820 1921.500 n2 |
SURFACE M LLING ASPHALT |

0010 202-78515 LUMP
TRAFFI C SI GNAL EQUI PMENT, REMOVE |

0011 203-02000 14922.000 n8
EXCAVATI ON, COVMON [

0012 205-02237 88. 000 EACH

TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON |

0013 210- 05533 67.000 EACH
GRATE , FRAME, CURB BOX, REMOVE AND
RESET

(1) 35 1120685

I
AMOUNT

| (2) 35 1035700
| BUCKO CONSTRUCTI ON

| (3) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

UNI'T PR CE UNIT PRI CE AMOUNT
1500. 00000 15000.0J| 1500. 00000 15000.0&
9000. 00000 9000.00I 54000. 00000 54000.0J

145000. 00000 145000. 00|  150000. 00000 150000.00I

40000. 00000 40000.00; 42300. 00000 42300.001
75. 00000 75.00; 105. 00000 105. 00
150. 00000 450.00; 155. 00000 465. 00
275. 00000 1375.001 210. 00000 1050.00;
400. 00000 1600.00: 365. 00000 1460.00:
2. 75000 5284.13I 5. 60000 10760. 40
1200. 00000 1200.00; 1200. 00000 1200. 00
13. 00000 193986.00= 14.50000 216369. 00
35. 00000 3080.001 35. 00000 3080.0&

I |

65. 00000 4355.00; 700. 00000 46900.00;

1430

44660

171680

43174

27.

110.

165.

355

1315
18.

38

71.

UNI T PRI CE
e o m e e e e e eeeeooo--

00000

00000

00000

94000

40000

00000

00000

00000

. 60000

00000
15000

00000

00000

AMOUNT
14300. 00
44660. 00
171680. 00
43174. 94
27. 40
330. 00
825. 00
1420. 00
10760. 40
1315. 00
270834. 30

3344. 00

4757. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 23/
161 -2

01

ENG NEER S ESTI MATE: $ 3, 095, 410. 73 ROUTE :
CALL ORDER . 161 CONTRACT ID: R -25679-A COUNTI ES : LAKE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35 1120685 | (2) 35 1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0014 211-02060 96.900 n8 | 14. 90000 1443. 81| 20. 00000 1938. 00| 16. 25000 1574. 63
B BORROW FCR STRUCTURE BACKFI LL | | |
0015 215-06458 7204.500 nB8 | 7.00000 50431. 50| 8. 50000 61238. 25| 12. 00000 86454. 00
SUBGRADE, MODI FI ED | | |
0016 303-98541 120.400 My | 28. 00000 3371. 20| 18. 40000 2215. 36| 24. 50000 2949. 80
COMPACTED AGGREGATE FOR DRI VES, 0, 53 | | |
0017 401-05437 13367.900 My | 29. 00000 387669. 10| 32. 75000 437798. 73| 32. 00000 427772. 80
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0018 401-05455 5193.000 My | 32. 00000 166176. 00| 32. 60000 169291. 80| 33. 50000 173965. 50
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0019 401-05456 2504.600 My | 39. 00000 97679. 40| 44, 50000 111454. 70| 43. 00000 107697. 80
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0020 402-05475 4276.300 My | 27. 00000 115460. 10| 28. 10000 120164. 03| 25. 20000 107762. 76
HVA | NTERVEDI ATE C19. 0 mm MAI NLI NE | | |
0021 406-05520 38.090 My | 290. 00000 11046. 10| 420. 00000 15997. 80| 410. 00000 15616. 90
ASPHALT FOR TACK COAT | | |
0022 604-06069 182.000 n2 | 55. 00000 10010. 00| 38. 95000 7088. 90| 50. 00000 9100. 00
CURB RAMP, CONCRETE | | |
0023 604-06367 1165.500 m | 1. 35000 1573. 43| 1. 65000 1923. 08| 1. 65000 1923. 08
JO NT MATERI AL | [ [
0024 604-91404 5681.000 n2 | 34. 00000 193154. 00| 36. 50000 207356. 50| 42. 00000 238602. 00
S| DEWALK, CONCRETE, 125 nm | | |
0025 605-06140 4242.500 m | 34. 00000 144245, 00| 40. 85000 173306. 13| 34. 00000 144245. 00
CURB AND GUTTER, CONCRETE | | [
0026 610-05527 1617.200 My | 49. 00000 79242. 80| 50. 85000 82234. 62| 52. 00000 84094. 40
HVA FOR APPROACHES | | |
0027 611-05330 1174.800 n2 | 43. 00000 50516. 40| 46. 00000 54040. 80| 49. 00000 57565. 20
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0028 611-95728 338.500 n2 | 52. 00000 17602. 00| 54. 00000 18279. 00| 57.00000 19294. 50
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mMm | | |
0029 615-06520 1.000 EACH 125. 00000 125. 00| 350. 00000 350. 00| 220. 00000 220. 00
MONUMENT, RE ESTABLI SH | | [
0030 621-06567 251.750 kL | 0. 55000 138. 46| 15. 85000 3990. 24| 17. 00000 4279. 75
WATER | |
0031 621-06570 695.500 nB | 45. 00000 31297. 50| 27. 55000 19161. 03| 30. 00000 20865. 00
TOP SO L | | |
0032 621-06575 6954.300 n2 | 4. 15000 28860. 35| 3. 25000 22601. 48| 3. 60000 25035. 48
SODDI NG,  NURSERY | |
0033 715-05048 3269.000 m | 17. 75000 58024. 75| 8. 65000 28276. 85| 19. 50000 63745. 50

PI PE, TYPE 4, C RCULAR 150 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PACGE : 161 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 095, 410. 73 RQUTE :
CALL ORDER . 161 CONTRACT ID: R -25679-A COUNTI ES : LAKE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35 1120685 | (2) 35 1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eemeeeao
0034 715-05149 232.500 m | 117. 90000 27411. 75| 116. 10000 26993. 25| 130. 00000 30225. 00
PIPE, TYPE 2, O RCULAR 300 mm [ [ [
0035 718-06532 1000.000 m | 3. 00000 3000. 00| 3. 28000 3280. 00| 3. 30000 3300. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0036 718-52610 738.800 nB8 | 23. 20000 17140. 16| 33. 20000 24528. 16| 25. 50000 18839. 40
AGGREGATE FOR UNDERDRAI NS | [ [
0037 718-99153 7907.700 n2 | 0. 45000 3558. 47| 1. 20000 9489. 24| 0. 50000 3953. 85
GEOTEXTI LES FOR UNDERDRAI N | | [
0038 720-02810 3.000 EACH 1578. 00000 4734. 00| 1410. 00000 4230. 00| 1750. 00000 5250. 00
I NLET, B5 | | |
0039 720-44000 65. 000 EACH 336. 00000 21840. 00| 250. 00000 16250. 00| 214. 00000 13910. 00
CASTI NG ADJUST TO GRADE | [ [
0040 720-44070 6.000 EACH 540. 00000 3240. 00| 610. 00000 3660. 00| 595. 00000 3570. 00
CASTING 13, FURN SH AND ADJUST TO GRADE] | |
0041 720-45045 26.000 EACH 1331. 00000 34606. 00| 1215. 00000 31590. 00| 1460. 00000 37960. 00
I NLET, J10 [ [ |
0042 720-45275 2.000 EACH 742. 00000 1484. 00| 780. 00000 1560. 00| 815. 00000 1630. 00
PI PE CATCH BASIN, 600 mm | | |
0043 720-45400 1.000 EACH 2892. 00000 2892. 00| 2740. 00000 2740. 00| 3180. 00000 3180. 00
MANHOLE, A4 [ [ |
0044 720-45416 3.000 EACH 10103. 00000 30309. 00| 5775. 00000 17325. 00| 11100. 00000 33300. 00
MANHOLE, E4 | | |
0045 720-45510 4.000 EACH 3089. 00000 12356. 00| 2550. 00000 10200. 00| 3395. 00000 13580. 00
MANHOLE, C4, MODI FI ED | | [
0046 720-98174 1.000 EACH 1804. 00000 1804. 00| 1670. 00000 1670. 00| 1985. 00000 1985. 00
| NLET, B15 | | |
0047 732-02745 20. 000 EACH 668. 00000 13360. 00| 1060. 00000 21200. 00| 735. 00000 14700. 00
GATE VALVE AND BOX, 200 mm | | [
0048 732-02874 11. 000 EACH 260. 00000 2860. 00| 165. 00000 1815. 00| 285. 00000 3135. 00
CURB STOP AND BOX | | [
0049 732-04751 101. 000 EACH 192. 00000 19392. 00| 160. 00000 16160. 00| 210. 00000 21210. 00
WATER SERVI CE | | |
0050 732-04836 2.000 EACH 1179. 00000 2358. 00| 1830. 00000 3660. 00| 1295. 00000 2590. 00
GATE VALVE | [ |
0051 732-91738 75.000 m | 89. 40000 6705. 00| 107. 50000 8062. 50| 98. 00000 7350. 00
WATER MAI N, DUCTILE | RON, 150 nm | | |
0052 732-91739 1781.000 m | 92. 80000 165276. 80| 102. 25000 182107. 25| 102. 00000 181662. 00
WATER MAIN, DUCTILE | RON, 200 nm | | |
0053 732-91742 11. 000 EACH 2102. 00000 23122. 00| 3067. 00000 33737. 00| 2310. 00000 25410. 00
FI RE HYDRANT | | |
0054 732-93350 1. 000 EACH 4692. 00000 4692. 00| 3400. 00000 3400. 00| 5155. 00000 5155. 00

TAPPI NG TEE AND VALVE ASSEMBLY, 200 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 161 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 095, 410. 73 ROUTE :
CALL ORDER o161 CONTRACT ID : R -25679-A COUNTI ES : LAKE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35 1120685 | (2) 35 1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT]| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeo
0055 732-94780 101. 000 EACH 179. 00000 18079. 00| 140. 00000 14140. 00| 200. 00000 20200. 00
WATER SERVI CE CONNECTI ON | [ [
0056 732-96629 1120.000 m | 28. 80000 32256. 00| 25. 15000 28168. 00| 32. 00000 35840. 00
WATER LI NE, 25 nm | |
0057 732-96670 305.000 m | 138. 30000 42181. 50| 141. 90000 43279. 50 152. 00000 46360. 00
WATER MAI'N, DUCTILE I RON, 300 nm | |
0058 732-97009 11.000 EACH 183. 00000 2013. 00| 650. 00000 7150. 00 200. 00000 2200. 00
FI RE HYDRANT ASSEMBLY, REMOVE | |
0059 801-01093 4.000 EACH 1150. 00000 4600. 00| 800. 00000 3200. 00 1260. 00000 5040. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | |
ASSEMBLY | |
0060 801-01504 2.000 EACH 24. 00000 48. 00| 100. 00000 200. 00 26. 50000 53. 00

TEMPORARY PAVEMENT MESSAGE MARKI NG | |
LANE | NDI CATI ON ARROW |

0061 801-01505 1.000 EACH 36. 00000 36. 00| 150. 00000 150. 00
I

40. 00000 40. 00
TEMPORARY PAVEMENT NMESSAGE MARKI NGS, |
WORD (O\LY) I I
0062 801-06203 6395.000 m | 0. 54000 3453. 30| 0. 75000 4796. 25 0. 60000 3837. 00
TEMPORARY PAVEMENT MARKI NG 100 mm | [
0063 801- 06207 7668.000 m | 2. 56000 19630. 08| 2. 50000 19170. 00 2. 80000 21470. 40
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [
100 mm | |
0064 801-06216 14.000 m | 2. 79000 39. 06| 7. 50000 105. 00| 3. 00000 42.00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 nm | | |
0065 801- 06606 39.000 EACH 128. 00000 4992. 00| 100. 00000 3900. 00| 140. 00000 5460. 00
BARRI CADE, 111B | | |
0066 801-06625 4.000 EACH 56. 00000 224. 00| 95. 00000 380. 00| 60. 00000 240. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0067 801-06640 75.000 EACH| 92. 00000 6900. 00| 95. 00000 7125. 00| 100. 00000 7500. 00
CONSTRUCTI ON SIGN, A | | |
0068 801-06645 29.000 EACH 31. 00000 899. 00| 20. 00000 580. 00| 34. 00000 986. 00
CONSTRUCTI ON SIGN, B | | |
0069 801-06710 600. 000 DAY | 10. 00000 6000. 00| 11. 00000 6600. 00| 11. 00000 6600. 00
FLASH NG ARROW S| GN | | |
0070 801-06775 LUMP|  25000. 00000 25000.00|  17650. 00000 17650. 00|  120000. 00000 120000. 00
MAI NTAI NI NG TRAFFI C | | |
0071 801-96518 33.000 m | 4. 30000 141. 90| 0. 75000 24. 75| 0. 60000 19. 80
TEMPORARY PAVEMENT MARKI NG, BROKEN, | | |
VW TE, 100 mm | | |
0072 802-01986 62.700 m | 32. 80000 2056. 56| 32. 80000 2056. 56| 36. 00000 2257. 20
I

POLE, STEEL GALVAN ZED, 59.4 nm | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 161 -5
TABULATI ON CF BI DS

SI GNAL AND LI GHTI NG COVBI NATI ON | |
STRUCTURE, | |

ENG NEER S ESTI MATE: $ 3, 095, 410. 73 RQUTE :
CALL ORDER : 161 CONTRACT ID : R -25679-A COUNTI ES : LAKE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPCRTE DI STRI CT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Y T N R N T N
0073 802-05701 248.600 m | 29. 52000 7338. 67| 29. 52000 7338. 67| 32. 00000 7955. 20
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0074 802-76025 25.170 n2 | 129. 17000 3251. 21| 129. 17000 3251. 21| 142. 00000 3574. 14
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0075 802-76035 21.150 n2 | 150. 69000 3187. 09| 150. 69000 3187. 09| 165. 00000 3489. 75
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0076 802-97812 38.000 EACH 75. 00000 2850. 00| 75. 00000 2850. 00| 83. 00000 3154. 00
STREET NAME | DENTI FI CATI ON SI GN | | |
0077 805-01816 3.000 EACH 550. 00000 1650. 00| 550. 00000 1650. 00| 605. 00000 1815. 00
S| GNAL SUPPORT FOUNDATI ON, 900 mm X 900 | | |
mm X 2500 nm | | |
0078 805-01828 24,000 EACH 50. 00000 1200. 00| 50. 00000 1200. 00| 55. 00000 1320. 00
TRAFFI C SI GNAL HEAD, REALI GN | | |
0079 805-01842 7.000 EACH 500. 00000 3500. 00| 500. 00000 3500. 00| 550. 00000 3850. 00
HANDHCOLE, S| GNAL | | |
0080 805-01893 LUWP| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 2750. 00000 2750. 00
MAI NTAI NI NG TRAFFI C S| GNAL | | |
0081 805-02037 1.000 EACH 2100. 00000 2100. 00| 2100. 00000 2100. 00| 2310. 00000 2310. 00
SI GNAL CANTI LEVER STRUCTURE, 6.1 m ARM | | |
0082 805-02069 1.000 EACH 2200. 00000 2200. 00| 2200. 00000 2200. 00| 2420. 00000 2420. 00
SI GNAL CANTI LEVER STRUCTURE, 7.6 m | | |
0083 805-02087 LUWP| 600. 00000 600. 00| 600. 00000 600. 00| 660. 00000 660. 00
TRANSPORTATI ON OF SALVAGEABLE S| GNAL | | |
EQUI PMENT | | |
0084 805-02855 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 550. 00000 550. 00
SI GNAL SUPPORT FOUNDATI ON, 750 mm X 750 | | |
mm X 1850 mm | | |
0085 805-03979 8.000 EACH 800. 00000 6400. 00| 800. 00000 6400. 00| 880. 00000 7040. 00
EMERGENCY VEHI CLE LI GHT DETECTOR, TWO | | |
CHANNEL, TWD DI RECTI ONS | | |
0086 805-03980 8.000 EACH 400. 00000 3200. 00| 400. 00000 3200. 00| 440. 00000 3520. 00
EMERGENCY VEH CLE CONFI RVATI ON LI GHT KI T| | |
0087 805-03983 4.000 EACH 3150. 00000 12600. 00| 3150. 00000 12600. 00| 3460. 00000 13840. 00
PHASE SELECTORS | | |
0088 805-03987 7.000 EACH 1900. 00000 13300. 00| 1900. 00000 13300. 00| 2085. 00000 14595. 00
EM TTER WTH SW TCH AND RANGE CONTRCL | | |
0089 805-05673 2.000 EACH 3500. 00000 7000. 00| 3500. 00000 7000. 00| 3845. 00000 7690. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
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TABULATI ON CF BI DS

TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, |
AMVBER, GREEN, AMBER ARROW GREEN ARROW |

ENG NEER S ESTI MATE: $ 3, 095, 410. 73 ROUTE :
CALL ORDER . 161 CONTRACT ID: R -25679-A COUNTI ES : LAKE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35 1120685 | (2) 35 1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0090 805-06592 908.000 m | 26. 24000 23825. 92| 26. 24000 23825. 92| 29. 00000 26332. 00
CONDUI T, STEEL, GALVAN ZED, 50mm | | [
0091 805-06595 3561.000 m | 6. 56000 23360. 16| 6. 56000 23360. 16| 7. 00000 24927. 00
CONDUI T, PVC, 50 mm | | |
0092 805-78100 1.000 EACH 8500. 00000 8500. 00| 8500. 00000 8500. 00| 9340. 00000 9340. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0093 805-78205 6. 000 EACH 380. 00000 2280. 00| 380. 00000 2280. 00| 420. 00000 2520. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | [
AVBER, GREEN | |
0094 805-78230 2. 000 EACH 550. 00000 1100. 00| 550. 00000 1100. 00| 605. 00000 1210. 00
I
|
I

POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | |
COPPER | |

0095 805- 78350 8.000 EACH 380. 00000 3040. 00 380. 00000 3040. 00| 420. 00000 3360. 00
PEDESTRI AN S| GNAL HEAD, 230 mm | | |
0096 805- 78445 1.000 EACH 400. 00000 400. 00| 400. 00000 400. 00| 440. 00000 440. 00
SI GNAL SERVI CE | | |
0097 805- 78467 20.000 m | 3. 94000 78. 80| 3. 94000 78. 80| 4.50000 90. 00
SI GNAL CABLE, 3C 8GA. | | |
0098 805-78470 1660.000 m | 0. 66000 1095. 60| 0. 66000 1095. 60| 0. 75000 1245. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |
0099 805- 78480 187.000 m | 1. 64000 306. 68| 1. 64000 306. 68| 1. 80000 336. 60
SI GNAL CABLE, 3C 14GA | | |
0100 805- 78485 280.000 m | 2. 62000 733. 60| 2. 62000 733. 60| 2.90000 812. 00
SI GNAL CABLE, 5C 14GA | | |
0101 805- 78490 120.000 m | 2. 95000 354. 00| 2. 95000 354. 00| 3. 25000 390. 00
SI GNAL CABLE, 7C 14GA | | |
0102 805- 78510 690.000 m | 2. 30000 1587. 00| 2. 30000 1587. 00| 2. 50000 1725. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0103 805- 78785 11.000 EACH 380. 00000 4180. 00| 380. 00000 4180. 00| 420. 00000 4620. 00
SI GNAL DETECTCR HOUSI NG | | |
0104 805-78795 458.000 m | 26. 24000 12017. 92| 26. 24000 12017. 92| 29. 00000 13282. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0105 805- 78925 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00| 550. 00000 550. 00
CONTROLLER CABI NET FOUNDATION, P1 | | |
0106 805- 86810 2.000 EACH 2500. 00000 5000. 00| 2500. 00000 5000. 00| 2750. 00000 5500. 00
SERVI CE POINT, |1 | | |
0107 805- 86838 18036.000 m | 1. 64000 29579. 04 1. 64000 29579. 04| 1. 80000 32464. 80
WRE, NO 4 COPPER IN CONDUI T, 1C | | |
0108 805- 86889 1812.000 m | 0. 82000 1485. 84| 0. 82000 1485. 84 0. 90000 1630. 80
|
|
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TABULATI ON CF BI DS

LUM NAI RE POST TOP, H GH PRESSURE

ENG NEER S ESTI MATE: $ 3, 095, 410. 73 RQUTE :
CALL ORDER . 161 CONTRACT ID: R -25679-A COUNTI ES : LAKE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35 1120685 | (2) 35 1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e mmeeeaoo
0109 805-86920 312.000 EACH 10. 00000 3120. 00| 10. 00000 3120. 00| 11. 00000 3432. 00
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROCFED | | |
0110 805-86925 8.000 EACH 15. 00000 120. 00| 15. 00000 120. 00| 16. 50000 132. 00
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |
0111 805-86930 232.000 EACH 10. 00000 2320. 00| 10. 00000 2320. 00| 11. 00000 2552. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0112 805-86935 16. 000 EACH 15. 00000 240. 00| 15. 00000 240. 00| 16. 50000 264. 00
I NSULATI NG LI NK, WATERPROOFED | | |
0113 805-92504 4.000 EACH 125. 00000 500. 00| 125. 00000 500. 00| 140. 00000 560. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0114 805-96121 8.000 EACH 100. 00000 800. 00| 100. 00000 800. 00| 110. 00000 880. 00
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0115 805-98336 3700.000 m | 11. 48000 42476. 00| 11. 48000 42476. 00| 12. 50000 46250. 00
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | |
CONDUI T, 4 1/C | | |
0116 807-02191 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 550. 00000 1100. 00
HANDHOLE, LI GHTI NG | |
0117 807-02193 24.000 EACH 550. 00000 13200. 00| 550. 00000 13200. 00| 605. 00000 14520. 00
LI GHT STANDARD FOUNDATI ON, 915 nm DI A. | | |
X 2450 nmm [ [ [
0118 807-04143 86. 000 EACH 900. 00000 77400. 00| 900. 00000 77400. 00| 990. 00000 85140. 00
LI GHT STANDARD, 4.3 mE. MH, 3.7 m | | [
DECORATI VE | [ |
0119 807-04653 76.000 EACH 450. 00000 34200. 00| 450. 00000 34200. 00| 495. 00000 37620. 00
LI GHTI NG FOUNDATI ON [ | |
0120 807-83648 25.000 EACH 1000. 00000 25000. 00| 1000. 00000 25000. 00| 1100. 00000 27500. 00
LIGHT POLE, 11.0 mE MH., 3.1 mMAST | [ [
ANCHOR BASE | | [
0121 807-86615 27.000 EACH| 250. 00000 6750. 00| 250. 00000 6750. 00| 275. 00000 7425. 00
LUM NAI RE, ROADWAY, 250 WATT, H &H | | |
PRESSURE SCDI UM | | |
0122 807-86910 112. 000 EACH| 20. 00000 2240. 00| 20. 00000 2240. 00| 22. 00000 2464. 00
CONNECTOR KI T, UNFUSED | | |
0123 807-86915 112. 000 EACH 22. 00000 2464. 00| 22. 00000 2464. 00| 25. 00000 2800. 00
CONNECTOR KI T, FUSED | | |
0124 807-86950 112. 000 EACH 30. 00000 3360. 00| 30. 00000 3360. 00| 33. 00000 3696.00
SI G\, UNDERPASS, AND ROADWAY LI GHTI NG | | |
LOCATI ON | DENTI FI CATI ON | | |
0125 807-93647 86. 000 EACH 725. 00000 62350. 00| 725. 00000 62350. 00| 800. 00000 68800. 00
|
|

SODI UM 150 WATT |
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ENG NEER S ESTI MATE: $ 3, 095, 410. 73 RQUTE :
CALL ORDER : 161 CONTRACT ID : R -25679-A COUNTI ES : LAKE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ S
0126 808-06701 795.900 m | 1. 00000 795. 90| 1. 00000 795. 90| 1. 15000 915. 29
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | |
100mMm | |
0127 808-06703 183.000 m | 1. 00000 183. 00 1. 00000 183. 00| 1. 15000 210. 45
LI NE, THERMOPLASTI C, SOLID, WHI TE, 100nmij |
0128 808-06716 1000.000 m | 2. 54000 2540. 00 0. 95000 950. 00| 1. 40000 1400. 00
LI NE, REMOVE | |
0129 808-75245 3183.200 m | 1. 00000 3183. 20 1. 00000 3183. 20| 1. 15000 3660. 68
LI NE, THERMOPLASTIC, SOLID, YELLOW | |
100mM |
0130 808-75278 167.400 m | 8. 50000 1422. 90 8. 50000 1422. 90 10. 00000 1674. 00

SOLI D, YELLON CROSSHATCH LINE, 300mm |

0131 808-75297 46.000 m | 8. 50000 391. 00 8. 50000 391. 00 10. 00000 460. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |

0132 808-75300 181.000 m | 2. 20000 398. 20 2.20000 398. 20 2.50000 452.50
TRANSVERSE MARKI NGS, THERMOPLASTI C, [
CROSSVALK LI NE, 150nm |

0133 808-75320 7.000 EACH 64. 50000 451. 50 64. 50000 451. 50 75. 00000 525. 00

I
I
I
|
I
I
[
| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
I I
I I
I I
I I
I I
I I
| |
PAVEMENT MESSAGE MARKI NGS, | I I
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | I
0134 808-75325 5.000 EACH 93. 25000 466. 25| 93. 25000 466. 25| 110. 00000 550. 00
PAVEMENT MESSAGE MARKI NGS, | I I

I

I

I

I

I

I

I

I

I

I

I

THERMOPLASTI C, WORD ( ONLY) | |

0135 801-04308 10. 000 EACH 169. 00000 1690. 00| 200. 00000 2000. 00 190. 00000 1900. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0136 801-06211 3.000 EACH 42. 00000 126. 00| 55. 00000 165. 00 45. 00000 135. 00
TEMPORARY PAVEMENT NMESSAGE MARKI NG | |
REMOVABLE, LANE | NDI CATI ON ARRON [ |
0137 801-06212 2.000 EACH 72. 00000 144. 00| 65. 00000 130. 00 80. 00000 160. 00
TEMPORARY PAVEMENT NMESSAGE MARKI NG | |
REMOVABLE, WORD (CONLY) | [
0138 801-06577 14.000 m | 15. 74000 220. 36| 15. 00000 210. 00 20. 00000 280. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
600 nm | |
SECTI ON TOTALS | $ 2,921, 516. 45| $ 3,144, 817. 64 $ 3,398,999. 00
------------------------------------------ e

CONTRACT TOTALS | $ 2,921, 516. 45] $ 3,144, 817. 64| $ 3,398,999.00




ENG NEER S ESTI MATE: $ 1, 753, 601. 00

CALL CRDER : 171

LETTI NG DATE : 10/16/01 10:00 AM

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT

CONTRACT TI ME :

R -25698-A

LAPCRTE DI STRI CT
55 WORK DAYS

ROUTE
COUNTI ES :

PROJECT( S)

PORTER

9964065

DATE : 10/23/01

PAGE : 171 -1

1 35-1035114 SUPERI CR CONSTRUCTI ON CO

2 35-1339168 LAPORTE CONSTRUCTI ON CO

3  35-1035122 GARI UP CONSTRUCTI ON

4 35-0918397 RI ETH RI LEY CONSTRUCTI ON

5 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON

$ 1,526, 946.
$ 1,781, 822.
$ 1,784, 000.
$ 1,856, 274.
$ 1,955, 321.

100. 0000%
116. 6918%
116. 8344%
121. 5677%
128. 0543%

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

I
[
I
|
+

(1) 35 1035114
SUPERI OR CONSTRUCTI ON CO

UNI'T PR CE

SECTI ON 0001 ENHANCEMENT, Bl KE/ PEDESTRI AN FACI LI TY

0001 105-06790 6. 000
FI ELD OFFI CE, 300 SFT
0002 105-06845 LUWP|
CONSTRUCTI ON ENG NEERI NG [
0003 110-01001 LUWP|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370 LUWP|
CLEARI NG RI GHT OF WAY |
0005 203-02000 15000. 000 CYs |
EXCAVATI ON, COVMON |
0006 205-02224 5000. 000 LFT |
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,
PERI METER PROTECTI ON [
0008 211-02060 200.000 CYS |
B BORROW FOR STRUCTURE BACKFI LL [
0009 303-04853 4810. 000 TON |
COVPACTED AGGREGATE , O, FINES [
0010 303-52308 24000. 000 TON |
COVPACTED AGGREGATE, O, 53
0011 303-60200 20.000 TON |
CALCl UM CHLORI DE FOR COVPACTED AGGREGATE]|
0012 402-05498 304.000 TON |
HVA FCR PARKI NG AREA |
0013 406-05521 1300. 000 SYS |
ASPHALT FOR TACK COAT |
0014 502-06999 4300. 000 SYS |

PCCP, 8 IN

I
MOS |

1325.
75000.
47500.
75000.

11.
2.

22.
19.
14.
450.

55.

37.

00000
00000
00000
00000
57000
02000

00000
30000
20000
00000
00000

. 50000

70000

| (2) 35 1339168
| LAPCRTE CONSTRUCTI ON' CO

|
AMOUNT

| (3) 35-1035122
| GAR UP CONSTRUCTI ON

AMOUNT| UNIT PRI CE UNIT PRI CE AMOUNT
e g
I I
7950. 00| 1669. 98000 10019. 88| 1610. 00000 9660. 00
75000.00I 25277. 89000 25277.89I 27040. 00000 27040. 00
47500.00I 87174. 14000 87174.14] 131860. 00000 131860. 00
75000.00I 75023. 32000 75023. 32| 95145. 80000 95145. 80
173550.00I 15. 05000 225750.00I 9. 21000 138150. 00
10100.00I 1. 56000 7800.00I 1. 62000 8100. 00
I I
4400.00I 31. 80000 6360.00I 14. 56000 2912. 00
92833.00I 19. 50000 93795.00I 27. 96000 134487. 60
340800.00I 18. 75000 450000.00I 19. 09000 458160. 00
9000.00I 590. 42000 11808.40I 232. 99000 4659. 80
16720.00I 55. 00000 16720.00I 62. 40000 18969. 60
650.00I 0. 50000 650.00I 1. 04000 1352. 00
162110.00I 35. 25000 151575.00I 47. 85000 205755. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 171 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 753, 601. 00 ROUTE :
CALL ORDER : 171 CONTRACT ID : R -25698-A COUNTI ES : PORTER
LETTI NG DATE : 10/16/01 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1035114 | (2) 35-1339168 | (3) 35-1035122
| SUPERI OR CONSTRUCTI ON QO | LAPORTE OQONSTRUCTI ON QO | GARI UP CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ Y T N R e TS
0015 503- 05240 1920. 000 LFT | 8. 35000 16032. 00| 10. 37000 19910. 40| 14. 26000 27379. 20
D-1 CONTRACTI ON JO NT | | |
0016 603-01947 14.000 EACH 450. 00000 6300. 00| 975. 00000 13650. 00| 715. 41000 10015. 74
GATE BARRI CADE | | |
0017 605-06120 560.000 LFT | 40. 00000 22400. 00| 18. 92000 10595. 20| 23. 11000 12941. 60
CURB, CONCRETE | | |
0018 616- 02320 53700.000 SYS | 0. 81000 43497. 00| 2. 96000 158952. 00| 2.24000 120288. 00
GEOTEXTI LES | | |
0019 616- 05689 1000. 000 TON | 27. 00000 27000. 00| 32. 35000 32350. 00| 36. 40000 36400. 00
Rl PRAP, CLASS 2 | | |
0020 712-04784 1.000 EACH  90000. 00000 90000.00|  31855. 61000 31855. 61| 8852. 80000 8852. 80
STRUCTURE , GAZEBO | | |
0021 714-44240 7.600 CYS | 675. 00000 5130. 00| 1006. 81000 7651. 76| 849. 51000 6456. 28
CONCRETE, A, STRUCTURES | | |
0023 715- 05244 40.000 LFT | 120. 00000 4800. 00| 185. 97000 7438. 80| 72. 80000 2912. 00
Pl PE, TYPE 1, DEFORVED, MN. AREA 11.6 | | |
SQ FT. | | |
0024 801- 04308 12.000 EACH 76. 00000 912. 00| 76. 00000 912. 00| 79. 04000 948. 48
ROAD CLOSURE S| GN ASSEMBLY | | |
0025 801- 06606 4.000 EACH 60. 00000 240. 00| 60. 00000 240. 00| 62. 40000 249. 60
BARRI CADE, |11B | | |
0026 801- 06640 14.000 EACH 49. 00000 686. 00| 49. 00000 686. 00| 50. 96000 713. 44
CONSTRUCTI ON SIGN, A | | |
0027 802-03821 38.000 EACH| 125. 00000 4750. 00| 150. 00000 5700. 00| 208. 00000 7904. 00
SIGN, SHEET W TH LEGEND | | |
0028 802- 04132 27.000 EACH| 275. 00000 7425. 00| 80. 00000 2160. 00| 104. 00000 2808. 00
ONE HALF M LE MARKER , QUARTER M LE | | |
MARKER | | |
0029 802- 04250 14.000 EACH 500. 00000 7000. 00| 2120. 00000 29680. 00| 1040. 00000 14560. 00
SIGN, TRAI L | NFORVATI ON | | |
0030 808- 03439 392.000 LFT | 2. 15000 842. 80| 2. 15000 842. 80| 8. 32000 3261. 44
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK, WHI TE, 24 IN. | | |
0031 808-06713 586. 000 LFT | 0. 24000 140. 64| 0. 24000 140. 64| 0. 25000 146. 50
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0032 808-97222 3.000 EACH 26. 00000 78. 00| 26. 00000 78. 00| 27. 04000 81.12
PAVEMENT MESSAGE MARKI NGS, PAI NT, | | |
HANDI CAP SYMBOL | | |
0033 108-01614 LUWVP| 8000. 00000 8000. 00| 18223. 00000 18223. 00| 18050. 00000 18050. 00
PARTNER NG OVERHEAD | | |
0034 801-06775 LUMP|  75000. 00000 75000. 00|  74767. 12000 74767.12|  24960. 00000 24960. 00
|

MAI NTAI NI NG TRAFFI C | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/23/01
PAGE : 171 -3

ENG NEER S ESTI MATE: $ 1, 753, 601. 00 ROUTE :
CALL ORDER 171 CONTRACT ID : R -25698-A COUNTI ES : PORTER
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1035114 | (2) 35 1339168 | (3) 35-1035122
| SUPERI OR CONSTRUCTI ON CO | LAPORTE CONSTRUCTI ON CO | GARI UP CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0035 603-97461 97000. 000 LFT | 1. 80000 174600. 00| 1. 75000 169750. 00| 2. 34000 226980. 00
TEMPORARY FENCE [ [ |
0036 501-04771 LUVP| 3000. 00000 3000. 00| 3000. 00000 3000. 00| 3120. 00000 3120. 00
CORI NG CONCRETE PAVEMENT [ [ |
0037 715-04612 60.000 LFT | 225. 00000 13500. 00| 521. 43000 31285. 80| 312. 00000 18720. 00
PIPE , TYPE 1, CI RCULAR, 96 IN | | |
SECTI ON TOTALS | $ 1,526, 946. 44| $ 1,781,822. 76| $ 1,784, 000.00
------------------------------------------ o m o m e e e e e e e ettt e e e e e e e e e e e e e e e a e e e e e e e e e eeeeoaoo

CONTRACT TOTALS | $ 1,526, 946. 44 $ 1,781, 822. 76|

$ 1,784,000.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 171 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 753, 601. 00 ROUTE :
CALL ORDER 171 CONTRACT ID : R -25698-A COUNTI ES : PORTER
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35 0918397 | (5) 35 1582109 |
| RFETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI QN
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e ettt e e e e e e e e e e e e e e e e e e e e e e e e e e mmeeeeoo

SECTI ON 0001 ENHANCEMENT, Bl KE/ PEDESTRI AN FACI LI TY

I I I
0001 105-06790 6.000 MOS | 1800. 00000 10800. 00| 1891. 75000 11350. 50|

TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, [
PERI METER PROTECTI ON |

I
0008 211-02060 200. 000 CyYs | 30. 00000 6000. 00| 52. 36000 10472. 00|

FIELD OFFI CE, 300 SFT | [ |
0002 105-06845 LUMP| 5000. 00000 5000. 00|  44700. 00000 44700. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP|  92000. 00000 92000.00|  97691. 03000 97691. 03|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  49695. 48000 49695. 48]  47368. 73000 47368. 73|
CLEARI NG RI GHT OF VAY | |
0005 203-02000 15000. 000 CYS | 25. 00000 375000. 00| 22. 50000 337500. 00|
EXCAVATI ON,  COVMON | | |
0006 205-02224 5000.000 LFT | 1. 56000 7800. 00| 1. 56000 7800. 00|

I I

|

B BORROW FOR STRUCTURE BACKFI LL | | |
0009 303-04853 4810.000 TON | 28. 50000 137085. 00| 27. 74000 133429. 40|
COVPACTED AGGREGATE , O, FI NES | [ |
0010 303-52308 24000. 000 TON | 28. 00000 672000. 00| 19. 43000 466320. 00|
COVPACTED AGGREGATE, O, 53 | [ |
0011 303-60200 20.000 TON | 500. 00000 10000. 00| 827. 93000 16558. 60|
CALCI UM CHLORI DE FOR COMPACTED AGGREGATE| | [
0012 402-05498 304.000 TON | 50. 00000 15200. 00| 70. 00000 21280. 00|
HVA FOR PARKI NG AREA | | [
0013 406- 05521 1300. 000 SYS | 0. 50000 650. 00| 1. 00000 1300. 00|
ASPHALT FOR TACK COAT | | |
0014 502-06999 4300. 000 SYS | 30. 00000 129000. 00| 52. 23000 224589. 00|
PCCP, 8 IN. | | |
0015 503- 05240 1920.000 LFT | 10. 00000 19200. 00| 7. 69000 14764. 80|
D-1 CONTRACTI ON JO NT | | |
0016 603-01947 14.000 EACH 350. 00000 4900. 00| 1238. 96000 17345. 44
GATE BARRI CADE | | [
0017 605-06120 560. 000 LFT | 20. 00000 11200. 00| 8. 77000 4911. 20|
CURB, CONCRETE | | [
0018 616-02320 53700.000 SYS | 0. 85000 45645. 00| 2. 11000 113307. 00|
GEOTEXTI LES | | [
0019 616-05689 1000. 000 TON | 30. 00000 30000. 00| 59. 08000 59080. 00|
R PRAP, CLASS 2 | [ |
0020 712-04784 1.000 EACH  15000. 00000 15000. 00|  27186. 35000 27186. 35|

STRUCTURE , GAZEBO | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 171 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 753, 601. 00 ROUTE :
CALL ORDER o171 CONTRACT ID : R -25698-A COUNTI ES : PORTER
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35 0918397 | (5) 35 1582109 |
| RFETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI QN
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0021 714-44240 7.600 CYS | 650. 00000 4940. 00| 500. 59000 3804. 48
CONCRETE, A, STRUCTURES | | |
0023 715-05244 40.000 LFT | 150. 00000 6000. 00| 61. 76000 2470. 40
PI PE, TYPE 1, DEFORMED, M N. AREA 11.6 | | |
sQ FT. | | |
0024 801-04308 12. 000 EACH 76. 00000 912. 00| 350. 00000 4200. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0025 801-06606 4.000 EACH 60. 00000 240. 00| 135. 00000 540. 00|
BARRI CADE, 111B | | |
0026 801-06640 14. 000 EACH 49. 00000 686. 00| 105. 00000 1470. 00|
CONSTRUCTI ON SI GN, A | | |
0027 802-03821 38.000 EACH 150. 00000 5700. 00| 197. 75000 7514. 50|
SIGN, SHEET W TH LEGEND | | |
0028 802-04132 27.000 EACH| 80. 00000 2160. 00| 209. 49000 5656. 23|
ONE HALF M LE MARKER , QUARTER M LE [ [ |
MARKER [ | |
0029 802-04250 14.000 EACH 600. 00000 8400. 00| 855. 59000 11978. 26
SIGN, TRAIL | NFORVATI ON | | [
0030 808-03439 392.000 LFT | 2. 15000 842. 80| 9. 10000 3567. 20

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK, WHI TE, 24 IN. | | |

0031 808-06713 586.000 LFT | 0. 24000 140. 64 0. 50000 293. 00|
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0032 808-97222 3.000 EACH 26. 00000 78. 00| 55. 00000 165. 00|

PAVEMVENT MESSAGE MARKI NGS, PAI NT, | | I
HANDI CAP SYMBOL | [ |

0033 108-01614 LUMP| 5000. 00000 5000. 00| 6000. 00000 6000. 00|
PARTNERI NG OVERHEAD | | |
0034 801-06775 LUMP| 2500. 00000 2500. 00| 1500. 00000 1500. 00|
MAI NTAI NI NG TRAFFI C | | |
0035 603-97461 97000. 000 LFT | 1. 75000 169750. 00| 2. 50000 242500. 00|
TEMPORARY FENCE | | |
0036 501-04771 LUMP| 750. 00000 750. 00| 600. 00000 600. 00|
OORI NG CONCRETE PAVEMENT | [ |
0037 715-04612 60.000 LFT | 200. 00000 12000. 00| 101. 80000 6108. 00|
PIPE , TYPE 1, CIRCULAR 96 IN. | | |
SECTI ON TOTALS | $ 1,856,274. 92 $ 1,955,321, 12
------------------------------------------ g

CONTRACT TOTALS [ $ 1,856, 274.92| $ 1,955,321.12]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 035, 618. 70

CALL CRDER : 181 CONTRACT ID :
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- ASI DE :

VENDOR RANKI NG :

R -25725-A

SEYMOUR DI STRI CT
08/ 17/02 COVPLETI ON DATE

RQUTE : SR 45
COUNTI ES : MONRCE

PROJECT(S) : 0566002

0566002
0566003

DATE : 10/ 23/
PAGE : 181 -1

RANK VENDOR NO. / NAVE
1  35-1875662 CRIDER & CRIDER, | NC
2 35-1418333 ROGERS GROUP, | NC.
3  35-1357381 O MARA, DAVE CONTRACTCOR
4 35-0918397 RI ETH RI LEY CONSTRUCTI ON

$ 1,646, 759.23
$ 1,774,434.66
$ 1,843,521.43
$ 1,894, 900.00

100. 0000%
107. 7531%
111. 9484%
115. 0684%

01

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

| (1) 35- 1875662

| CRIDER & CRIDER, | NC

|
QUANTI TY | UNT PRICE

SECTI ON 0001  TRAFFIC SI GNAL, NEW

0001 105-06790

FIELD OFFICE, 27.9 n?2

0002 105-06845

CONSTRUCTI ON ENG NEERI NG

0003 110-01001

MOBI LI ZATI ON AND DEMCBI LI ZATI ON

0004 201-52370

12.000 MOS 950. 00000
I

LUWP| 29000. 00000
I

LUMP| 82000. 00000

I
LUWP| 26000. 00000

CLEAR NG R GHT OF WAY

0005 202-02240
PAVEMENT, REMOVE
0006 202-03000

3674.000 n2 | 2. 20000

[
LUMP| 8300. 00000

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |

NO. 15
0007 202-03000

I
LUMP| 8500. 00000

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |

NO. 2
0008 202-03000

I
LUMP| 0. 01000

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |

NO. 26
0009 202-03000

[
LUWP| 28000. 00000

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |

NO. 3
0010 202-60820

SURFACE M LLING ASPHALT

0011 203-02000
EXCAVATI ON, COVMON

I
1797.000 n2 | 3. 60000

I
13983.000 n8 | 9. 50000
I

| (2) 35 1418333

| (3) 35-1357381

| ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTOR
I |
AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
oo o e e e

I I

11400. 00| 1350. 00000 16200. 00| 785. 00000 9420. 00
I I

29000. 00| 26114. 00000 26114. 00| 36000. 00000 36000. 00
I I

82000. 00| 54000. 00000 54000. 00| 92000. 00000 92000. 00
I I

26000. 00| 33000. 00000 33000. 00| 36000. 00000 36000. 00
I I

8082. 80| 2.80000 10287. 20| 6. 00000 22044. 00
I I

8300. 00| 10200. 00000 10200. 00| 6900. 00000 6900. 00
| |

8500. 00| 10600. 00000 10600. 00| 18900. 00000 18900. 00
| |

0. 01| 0. 01000 0. 01| 2500. 00000 2500. 00
I |

28000. 00| 34400. 00000 34400. 00| 23000. 00000 23000. 00
| |

6469. 20| 7.60000 13657. 20| 3. 00000 5391. 00
I I

132838. 50| 11. 10000 155211. 30| 12. 00000 167796. 00
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :

PAGE :

10/ 23/ 01
181 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,035, 618. 70 ROUTE : SR 45
CALL ORDER . 181 CONTRACT ID: R -25725-A COUNTI ES : MONRCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35 1875662 | (2) 351418333 | (3) 35-1357381
| CRIDER & CRIDER | NC. | ROGERS GROUP, | NC. | O MARA, DAVE OONTRACTOR
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e emeeeaoo
0012 203-02020 4785.000 n8 | 10. 50000 50242. 50| 12. 20000 58377. 00| 20. 00000 95700. 00
EXCAVATI ON,  UNCLASSI FI ED | | |
0013 203-02045 4262.000 n8 | 5. 60000 23867. 20| 6. 80000 28981. 60| 2. 95000 12572. 90
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0014 203-02070 3687.000 n8 | 0. 01000 36. 87| 0. 01000 36. 87| 2. 95000 10876. 65
BORROW | | |
0015 205-02224 517.000 m | 5. 20000 2688. 40| 5. 50000 2843. 50| 5. 00000 2585. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0016 205-02229 620.000 m | 7.05000 4371. 00| 7.80000 4836. 00| 7.10000 4402. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK [ | |
0017 205-02231 94.000 m | 60. 00000 5640. 00| 62. 00000 5828. 00| 72. 00000 6768. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTRCOL, | | |
RI PRAP DI TCH CHECK | | |
0018 205-02232 393.000 nmB8 | 13. 00000 5109. 00| 15. 50000 6091. 50| 34. 00000 13362. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP [ [ [
0019 205-02236 1.000 EACH 63. 00000 63. 00| 67. 00000 67. 00| 60. 00000 60. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0020 211-02060 251.800 nm8 | 35. 00000 8813. 00| 42. 00000 10575. 60| 15. 00000 3777.00
B BORROW FOR STRUCTURE BACKFI LL | [ |
0021 215-06458 3819.000 nB8 | 10. 50000 40099. 50| 13. 00000 49647. 00| 12. 00000 45828. 00
SUBGRADE, MODI FI ED | | |
0022 303-52308 6103.900 My | 10. 00000 61039. 00| 17. 00000 103766. 30| 12. 00000 73246. 80
COVPACTED AGGREGATE, O 53 | | |
0023 401-05437 7418.000 My | 34. 00000 252212. 00| 32. 35000 239972. 30| 35. 00000 259630. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | |
0024 401-05455 3613.700 My | 39. 00000 140934. 30| 36. 90000 133345. 53| 36. 00000 130093. 20
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0025 401-05456 1346.100 My | 53. 00000 71343. 30| 50. 50000 67978. 05| 48. 00000 64612. 80
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0026 401-05459 1319.300 My | 36. 75000 48484. 28| 35. 00000 46175. 50| 37. 50000 49473. 75
QT QA HVA BASE 25.0 mm SHOULDER | | |
0027 401-06264 LUMP| 2300. 00000 2300. 00| 2200. 00000 2200. 00| 2500. 00000 2500. 00
PROFI LOGRAPH, HMVA | |
0028 402-05470 747.000 My | 34. 50000 25771. 50| 33. 00000 24651. 00| 31. 00000 23157. 00
HVA BASE C25.0 mm MAI NLI NE | | |
0029 404-05511 5214.400 n2 | 1. 05000 5475. 12| 1. 00000 5214. 40| 1. 00000 5214. 40
I

SEAL COAT, 2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 181 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,035, 618. 70 ROUTE : SR 45
CALL ORDER . 181 CONTRACT ID: R -25725-A COUNTI ES : MONRCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35 1875662 | (2) 351418333 | (3) 35-1357381
| CRIDER & CRIDER, | NC. | ROGERS GROUP, | NC. | O MARA, DAVE OONTRACTOR
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e e ettt e e e e e e e e e e e e e m e e e e e e e e e e e memeeeaoon
0030 405-05517 23.290 My | 315. 00000 7336. 35| 300. 00000 6987. 00| 300. 00000 6987. 00
ASPHALT FOR PRI VE COAT | | [
0031 406-05520 16.380 My | 212. 00000 3472. 56| 200. 00000 3276. 00| 200. 00000 3276. 00
ASPHALT FOR TACK COAT | | [
0032 607-06370 282.000 m | 140. 00000 39480. 00| 160. 00000 45120. 00| 155. 00000 43710. 00
PAVED SIDE DI TCH, H | | [
0033 610-05527 2242.000 My | 49. 50000 110979. 00| 47. 00000 105374. 00| 47. 00000 105374. 00
HVA FOR APPROACHES | | |
0034 611-05330 140. 000 nP 53. 00000 7420. 00| 57. 00000 7980. 00| 28. 00000 3920. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0035 611-06497 27.000 EACH 178. 00000 4806. 00| 190. 00000 5130. 00| 125. 00000 3375. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0036 611-06498 18. 000 EACH 225. 00000 4050. 00| 240. 00000 4320. 00| 140. 00000 2520. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0037 615-06490 84.000 EACH 110. 00000 9240. 00| 120. 00000 10080. 00| 125. 00000 10500. 00
R GHT OF WAY MARKER | | |
0038 615-06505 2.000 EACH 440. 00000 880. 00| 470. 00000 940. 00| 675. 00000 1350. 00
MONUMENT, B | | |
0039 615-06510 1.000 EACH 420. 00000 420. 00| 450. 00000 450. 00| 450. 00000 450. 00
MONUMENT, C | | |
0040 616-02320 2819.000 nm2 | 1. 75000 4933. 25| 2. 00000 5638. 00| 1. 50000 4228. 50
GEOTEXTI LES | | |
0041 616-06405 25.800 My | 14. 50000 374. 10| 18. 00000 464. 40| 35. 00000 903. 00
Rl PRAP, REVETMENT | [ |
0042 616-06451 1185.000 My | 14. 75000 17478. 75| 18. 00000 21330. 00| 22. 00000 26070. 00
Rl PRAP, UNI FORM | [ |
0043 621-01004 18. 000 EACH 470. 00000 8460. 00| 500. 00000 9000. 00| 450. 00000 8100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0044 621-06545 2.500 My | 635. 00000 1587. 50| 675. 00000 1687. 50| 625. 00000 1562. 50
FERTI LI ZER | | |
0045 621-06553 513.000 kg | 6. 70000 3437. 10| 7.00000 3591. 00| 6. 75000 3462. 75
SEED M XTURE, R | | |
0046 621-06565 12.200 My | 485. 00000 5917. 00| 520. 00000 6344. 00| 475. 00000 5795. 00
MULCH NG MATERI AL | | |
0047 621-06567 333.000 kL | 0. 58000 193. 14| 0. 60000 199. 80| 0. 50000 166. 50
WATER [ [ |
0048 621-06575 16661. 000 nR2 | 3. 10000 51649. 10| 3. 30000 54981. 30| 3. 00000 49983. 00
SODDI NG NURSERY | | |
0049 622-52436 5.000 EACH 26. 00000 130. 00| 56. 00000 280. 00| 25. 00000 125. 00

I
SIGN, DO NOT MOW CR SPRAY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

10/ 23/ 01
181 -4

ENG NEER S ESTI MATE: $ 2, 035,618. 70 ROQUTE : SR 45
CALL ORDER . 181 CONTRACT ID : R -25725-A COUNTI ES : MONRCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35 1875662 | (2) 351418333 | (3) 35-1357381
| CRIDER & CRIDER, | NC | ROGERS GROUP, | O MARA, DAVE CONTRACTOR
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeoa
0050 715-02397 2.000 EACH 1250. 00000 2500. 00| 1400. 00000 2800. 00| 1550. 00000 3100. 00
SAFETY METAL END SECTION, 4:1, 900 mm | | |
0051 715-02628 18.000 EACH 530. 00000 9540. 00| 590. 00000 10620. 00| 475. 00000 8550. 00
SAFETY METAL END SECTIQN, 6:1, 375 mm | | |
0052 715-02629 2.000 EACH 560. 00000 1120. 00| 650. 00000 1300. 00| 850. 00000 1700. 00
SAFETY METAL END SECTION, 6:1, 450 mm | | |
0053 715-03475 2.000 EACH 530. 00000 1060. 00| 590. 00000 1180. 00| 450. 00000 900. 00
SAFETY METAL END SECTIQN, 4:1, 375 mm | | |
0054 715-05019 25.000 m | 310. 00000 7750. 00| 350. 00000 8750. 00| 175. 00000 4375. 00
PIPE, TYPE 1, G RCULAR 900 mnm [ [ |
0055 715-05048 2332.000 m | 7.60000 17723. 20| 8. 50000 19822. 00| 7. 50000 17490. 00
PIPE, TYPE 4, CIRCULAR 150 mm | | |
0056 715-05053 214.000 m | 44. 00000 9416. 00| 49. 00000 10486. 00| 42. 00000 8988. 00
PI PE, UNDERDRAI N OUTLET, 150 nm | | [
0057 715-05119 31.000 m | 117. 00000 3627. 00| 130. 00000 4030. 00| 95. 00000 2945, 00
PIPE, TYPE 1, O RCULAR 375 nm [ [ [
0058 715-05121 63.000 m | 71. 00000 4473. 00| 140. 00000 8820. 00| 125. 00000 7875. 00
PIPE, TYPE 1, O RCULAR 450 nm [ [ [
0059 715-05123 31.000 m | 103. 00000 3193. 00| 145. 00000 4495, 00| 210. 00000 6510. 00
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0060 715-05149 1.500 m | 125. 00000 187. 50| 140. 00000 210. 00| 350. 00000 525. 00
PIPE, TYPE 2, O RCULAR 300 nm | [ |
0061 715-05169 266.000 m | 75. 00000 19950. 00| 85. 00000 22610. 00| 95. 00000 25270. 00
PIPE, TYPE 3, O RCULAR 375 nm [ | |
0062 715-05171 7.500 m | 108. 00000 810. 00| 120. 00000 900. 00| 125. 00000 937.50
PIPE, TYPE 3, O RCULAR 450 nm [ | |
0063 715-05173 32.000 m | 144. 00000 4608. 00| 160. 00000 5120. 00| 150. 00000 4800. 00
PIPE, TYPE 3, O RCULAR 600 mm | | |
0064 715-05175 16.500 m | 161. 00000 2656. 50| 180. 00000 2970. 00| 175. 00000 2887. 50
PIPE, TYPE 3, CIRCULAR 750 nm | | |
0065 715-46005 28.000 EACH| 285. 00000 7980. 00| 320. 00000 8960. 00| 200. 00000 5600. 00
PI PE END SECTION, 375 nm [ | |
0066 715-46010 4.000 EACH 322. 00000 1288. 00| 370. 00000 1480. 00| 250. 00000 1000. 00
PI PE END SECTI ON, 450 mm [ | |
0067 715-46020 10. 000 EACH 373. 00000 3730. 00| 420. 00000 4200. 00| 400. 00000 4000. 00
PI PE END SECTI ON, 600 nm | | |
0068 715-46030 2.000 EACH 434. 00000 868. 00| 490. 00000 980. 00| 500. 00000 1000. 00
PI PE END SECTI ON, 750 nm | [ |
0069 718-06528 10. 000 EACH 600. 00000 6000. 00| 670. 00000 6700. 00| 550. 00000 5500. 00
OUTLET PROTECTOR, 1 | | |
0070 718-06529 13. 000 EACH 575. 00000 7475. 00| 650. 00000 8450. 00| 550. 00000 7150. 00

QUTLET PROTECTOR, 2
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PAGE :
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01

ENG NEER S ESTI MATE: $ 2, 035,618. 70 ROQUTE : SR 45
CALL ORDER . 181 CONTRACT ID: R -25725-A COUNTI ES : MONRCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35 1875662 | (2) 351418333 | (3) 35-1357381
| CRIDER & CRIDER, | NC. | ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0071 718-06532 2000.000 m | 3. 00000 6000. 00| 4. 00000 8000. 00| 3. 00000 6000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0072 718-52610 539.000 nB8 | 33. 00000 17787. 00| 38. 00000 20482. 00| 27. 00000 14553. 00
AGGREGATE FOR UNDERDRAI NS [ [ |
0073 718-99153 5131.000 n2 | 1. 00000 5131. 00| 1. 20000 6157. 20| 0. 85000 4361. 35
GEOTEXTI LES FOR UNDERDRAI N | [ |
0074 720-45030 1.000 EACH 910. 00000 910. 00| 1200. 00000 1200. 00| 950. 00000 950. 00
| NLET, E7 | [ |
0075 720-45235 1.000 EACH 1000. 00000 1000. 00| 1300. 00000 1300. 00| 1050. 00000 1050. 00
CATCH BASI N, E7 | | [
0076 801-04308 9.000 EACH 168. 00000 1512. 00| 180. 00000 1620. 00| 185. 00000 1665. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0077 801-06203 2785.000 m | 0. 41000 1141. 85| 0. 50000 1392. 50| 1. 35000 3759. 75
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0078 801-06207 1507.000 m | 3. 15000 4747. 05| 3. 50000 5274. 50| 3. 25000 4897. 75
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | |
0079 801-06605 24.000 EACH 63. 00000 1512. 00| 67. 00000 1608. 00| 75. 00000 1800. 00
BARRI CADE, |11A | | |
0080 801-06640 75.000 EACH 110. 00000 8250. 00| 120. 00000 9000. 00| 100. 00000 7500. 00
CONSTRUCTI ON SI GN, A | | |
0081 801-06645 37.000 EACH 37. 00000 1369. 00| 40. 00000 1480. 00| 50. 00000 1850. 00
CONSTRUCTI ON SIGN, B | | |
0082 801-06775 LUWP| 26000. 00000 26000. 00| 50000. 00000 50000. 00| 74500. 00000 74500. 00
MAI NTAI NI NG TRAFFI C | | |
0083 802-05701 66.500 m | 32. 50000 2161. 25| 30. 00000 1995. 00| 34. 00000 2261. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0084 802-05702 13.400 m | 28. 00000 375. 20| 19. 00000 254. 60| 27.00000 361. 80
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | | [
BASE | [ [
0085 802-76025 5.715 n2 | 161. 00000 920. 12| 160. 00000 914. 40| 185. 00000 1057. 28
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |
0086 802-76035 7.920 n2 | 153. 00000 1211. 76| 160. 00000 1267. 20| 175. 00000 1386. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | [ |
0087 804-76350 2.000 EACH 26. 25000 52. 50| 19. 00000 38. 00| 16. 00000 32.00
DELI NEATOR W TH POST, D3, 75 nm DI A | | |
0088 805-01815 4.000 EACH 2350. 00000 9400. 00| 2000. 00000 8000. 00| 2250. 00000 9000. 00

SI GNAL SUPPORT FCOUNDATI ON, 915mm X 3.7 nj
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 035,618. 70 ROQUTE : SR 45
CALL ORDER . 181 CONTRACT ID: R -25725-A COUNTI ES : MONRCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35 1875662 | (2) 351418333 | (3) 35-1357381
| CRI DER & CRIDER, | ROGERS GROUP, | NC. | O MARA, DAVE OONTRACTOR
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE ANDJNT| UNIT PRI CE AMOUNT
__________________________________________ O
0089 805-01842 5.000 EACH 613. 00000 3065. 00| 700. 00000 3500. 00| 785. 00000 3925. 00
HANDHOLE, S| GNAL | [ |
0090 805-01844 313.000 m | 30. 00000 9390. 00| 35. 00000 10955. 00| 31. 00000 9703. 00
CONDUI T, STEEL, GALVANI ZED, 50 mm | | |
UNDERGROUND | | |
0091 805-02202 1. 000 EACH 815. 00000 815. 00| 650. 00000 650. 00| 650. 00000 650. 00
S| GNAL DETECTOR HOUSI NG DQUBLE | |
0092 805-78100 1.000 EACH 9025. 00000 9025. 00| 90. 00000 90. 00| 11000. 00000 11000. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |
0093 805-78205 5.000 EACH 466. 00000 2330. 00| 470. 00000 2350. 00| 475. 00000 2375. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0094 805-78230 1.000 EACH 707. 00000 707. 00| 750. 00000 750. 00| 685. 00000 685. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | | |
AMBER, GREEN, AMBER ARROWN GREEN ARROW | | |
0095 805-78415 3.000 EACH 1200. 00000 3600. 00| 1900. 00000 5700. 00| 1100. 00000 3300. 00
SPAN, CATENARY, AND TETHER | | |
0096 805-78420 3.000 EACH 200. 00000 600. 00| 350. 00000 1050. 00| 250. 00000 750. 00
DI SCONNECT HANGER [ [ |
0097 805-78445 2.000 EACH 450. 00000 900. 00| 450. 00000 900. 00| 550. 00000 1100. 00
SI GNAL SERVI CE [ [ |
0098 805-78452 1.000 EACH 180. 00000 180. 00| 250. 00000 250. 00| 1. 00000 1.00
SIGNAL CONDUI T RISER, 25 mm [ | |
0099 805-78467 17.000 m | 4. 50000 76. 50| 5. 00000 85. 00| 3. 30000 56. 10
SI GNAL CABLE, 3C 8GA. | [ |
0100 805-78470 486.000 m | 1. 16000 563. 76| 1. 20000 583. 20| 0. 35000 170. 10
SI GNAL CABLE, ROADWAY LOCP, 1C 14CGA | | |
0101 805-78485 15.000 m | 3. 25000 48. 75| 4. 00000 60. 00| 3. 60000 54. 00
SI GNAL CABLE, 5C 14GA | | [
0102 805-78490 139.000 m | 3. 60000 500. 40| 4. 00000 556. 00| 4. 50000 625. 50
SI GNAL CABLE, 7C 14GA | | [
0103 805-78510 418.000 m | 2.90000 1212. 20| 4. 00000 1672. 00| 3. 60000 1504. 80
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0104 805-78785 3.000 EACH 571. 00000 1713. 00| 400. 00000 1200. 00| 550. 00000 1650. 00
S| GNAL DETECTOR HOUSI NG | |
0105 805-78795 146.000 m | 28. 00000 4088. 00| 36. 00000 5256. 00| 16. 00000 2336. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0106 805-78900 1.000 EACH 2125. 00000 2125. 00| 350. 00000 350. 00| 375. 00000 375. 00
PEDESTAL FOUNDATI ON, A | | |
0107 805-78925 1.000 EACH 900. 00000 900. 00| 620. 00000 620. 00| 550. 00000 550. 00

CONTRCLLER CABI NET FOUNDATI ON, P1 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
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ENG NEER S ESTI MATE: $ 2, 035,618. 70 ROUTE : SR 45
CALL ORDER : 181 CONTRACT ID : R -25725-A COUNTI ES : MONRCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-1875662 | (2) 35-1418333 | (3) 35-1357381
| CRIDER & CRIDER, | NC. | ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTOR
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ S
0108 805-81060 4.000 EACH 2950. 00000 11800. 00| 3600. 00000 14400. 00| 3900. 00000 15600. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0109 805-92504 4.000 EACH 240. 00000 960. 00| 350. 00000 1400. 00| 275. 00000 1100. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0110 808-06703 481.000 m | 1. 10000 529. 10| 1. 20000 577. 20| 1. 25000 601. 25
LI NE, THERMOPLASTIC, SOLID, WHI TE, 100nmmi | |
0111 808-06713 3846.000 m | 0. 23000 884. 58| 0. 25000 961. 50| 1. 00000 3846. 00
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0112 808-06716 940.000 m | 1. 55000 1457. 00| 2. 00000 1880. 00| 3. 00000 2820. 00
LI NE, REMOVE | | |
0113 808-75240 81.000 m | 1. 18000 95. 58| 1. 25000 101. 25| 1. 25000 101. 25
LI NE, THERMOPLASTI C, BROKEN, YELLOW |
100mMm
0114 808-75245 2467.000 m | 1. 10000 2713.70 1. 25000 3083. 75 1. 25000 3083. 75
LI NE, THERMOPLASTIC, SOLID, YELLOW |
100mMm |
0115 808-75278 148.000 m | 5. 00000 740. 00 5. 50000 814. 00 6. 00000 888. 00
I

TRANSVERSE MARKI NGS, THERMOPLASTI C,
SOLID, YELLON CROSSHATCH LINE, 300mm |

I I
I |
I I
I |
I |
I |
| |
0116 808- 75290 51.000 m | 10. 00000 510. 00| 10. 50000 535. 50| 11. 00000 561. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 600 mm | | |
0117 808- 75297 91.000 m | 10. 00000 910. 00| 10. 50000 955. 50| 11. 00000 1001. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0118 808- 75320 11.000 EACH| 46. 00000 506. 00| 50. 00000 550. 00| 60. 00000 660. 00
PAVEVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROWNV | | |
0119 808- 75325 8.000 EACH 59. 00000 472. 00| 60. 00000 480. 00| 80. 00000 640. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0120 808- 75996 91.000 EACH 12. 00000 1092. 00| 12. 50000 1137. 50| 15. 00000 1365. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0121 808-75998 111. 000 EACH| 24. 60000 2730. 60| 50. 00000 5550. 00| 32. 00000 3552. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0122 808-92027 1254.000 m | 2.20000 2758. 80| 2. 50000 3135. 00| 2. 50000 3135. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mm | [ |
SECTI ON TOTALS | $ 1,646, 759. 23| $ 1,774, 434. 66 $ 1,843,521.43
------------------------------------------ Y T N R e TS

CONTRACT TOTALS | $ 1,646, 759. 23| $ 1,774, 434. 66| $ 1,843,521.43




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,035, 618. 70 ROUTE : SR 45
CALL ORDER . 181 CONTRACT ID: R -25725-A COUNTI ES : MONRCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- ASI DE :

| (4) 350918397 | |

| RIETH RILEY CONSTRUCTION | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT

SECTI ON 0001 TRAFFI C SI GNAL, NEW

[
I
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | |
0016 205-02229 620.000 m | 7. 40000 4588. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | |
STRAW BALE DI TCH CHECK | |
0017 205-02231 94.000 m | 50. 00000 4700. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK | |

|

0001 105-06790 12.000 MS | 1800. 00000 21600. 00| |
FIELD OFFICE, 27.9 n2 | [ |
0002 105-06845 LUMP|  35700. 00000 35700. 00| |
CONSTRUCTI ON ENGI NEER! NG | [ |
0003 110-01001 LUMP|  85000. 00000 85000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  37716. 42000 37716. 42| |
CLEARI NG RI GHT OF VAY | | |
0005 202-02240 3674.000 n2 | 6. 50000 23881. 00| |
PAVEMENT, REMOVE | | |
0006 202-03000 LUMP|  10000. 00000 10000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 15 | I |
0007 202-03000 LUMP|  10000. 00000 10000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 2 [ [ |
0008 202-03000 LUMP| 1500. 00000 1500. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 26 [ | |
0009 202-03000 LUMP|  30000. 00000 30000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 3 I I I
0010 202- 60820 1797.000 n2 | 4.00000 7188. 00| |
SURFACE M LLING ASPHALT [ | |
0011 203-02000 13983.000 n8 | 12. 40000 173389. 20| |
EXCAVATI ON, COMVON | | |
0012 203-02020 4785.000 n8 | 12. 40000 59334. 00| |
EXCAVATI ON, UNCLASSI FI ED | | |
0013 203-02045 4262.000 n8 | 5. 00000 21310. 00 [
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0014 203-02070 3687.000 n8 | 0. 01000 36. 87| |
BORROW | |
0015 205-02224 517.000 m | 5. 15000 2662. 55 |
I

I

|

I

|

|

|



MAI LBOX ASSEMBLY, DOUBLE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 181 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 035,618. 70 ROQUTE : SR 45
CALL ORDER . 181 CONTRACT ID : R -25725-A COUNTI ES : MONRCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35- 0918397 | [
| RETH RILEY CONSTRUCTION | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
----------------------------------------- o m e e e e e e e e ettt e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoao
0018 205-02232 393.000 nB | 38. 00000 14934. 00| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | | |
0019 205-02236 1.000 EACH 63. 00000 63. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON [ | |
0020 211-02060 251.800 n8 | 20. 00000 5036. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0021 215-06458 3819.000 n8 | 11. 00000 42009. 00|
SUBGRADE, MODI FI ED | [ [
0022 303-52308 6103.900 My | 11. 40000 69584. 46| |
COVPACTED AGGREGATE, O 53 | | |
0023 401-05437 7418.000 My | 42. 00000 311556. 00|
QT QA HVA BASE 25.0 mm MAI NLI NE [ | |
0024 401-05455 3613.700 My | 42. 00000 151775. 40|
QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0025 401-05456 1346.100 My | 60. 00000 80766. 00|
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0026 401-05459 1319. 300 | 42. 00000 55410. 60|
QC/ QA HMVA BASE 25.0 mm SHOULDER | | [
0027 401-06264 LUVP| 2600. 00000 2600. 00| |
PROFI LOGRAPH, HMVA | | |
0028 402-05470 747.000 My | 31. 00000 23157. 00|
HVA BASE C25.0 mm MAI NLI NE [ | |
0029 404-05511 5214.400 n2 | 2.50000 13036. 00|
SEAL COAT, 2 [ [ |
0030 405-05517 23.290 My | 400. 00000 9316. 00| |
ASPHALT FOR PRI VE COAT | | [
0031 406-05520 16.380 My | 200. 00000 3276. 00| |
ASPHALT FOR TACK COAT | | |
0032 607-06370 282.000 m | 165. 00000 46530. 00| [
PAVED Sl DE DI TCH, H | | |
0033 610-05527 2242.000 My | 42. 00000 94164. 00| |
HVA FOR APPROACHES | | |
0034 611-05330 140.000 n2 | 45. 00000 6300. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0035 611-06497 27.000 EACH 126. 00000 3402. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0036 611-06498 18.000 EACH 141. 75000 2551. 50|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 181 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 035,618. 70 ROQUTE : SR 45
CALL ORDER . 181 CONTRACT ID : R -25725-A COUNTI ES : MONRCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35- 0918397 | [
| RETH RILEY CONSTRUCTION | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ o m o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeoao
0037 615-06490 84.000 EACH 126. 00000 10584. 00| |
R GHT OF WAY MARKER | | |
0038 615-06505 2.000 EACH 682. 00000 1364. 00|
MONUMENT, B [ | |
0039 615-06510 1.000 EACH 450. 00000 450. 00|
MONUMENT, C | [ |
0040 616-02320 2819.000 n2 | 1. 80000 5074. 20|
GEOTEXTI LES | [ [
0041 616-06405 25.800 My | 65. 00000 1677. 00|
R PRAP, REVETNMENT | [ [
0042 616-06451 1185.000 My | 40. 00000 47400. 00| |
R PRAP, UNI FORM | | |
0043 621-01004 18.000 EACH 472. 50000 8505. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 621-06545 2.500 My | 635. 00000 1587. 50| |
FERTI LI ZER | | |
0045 621-06553 513.000 kg | 6. 70000 3437. 10| |
SEED M XTURE, R | | |
0046 621-06565 12.200 My | 485. 00000 5917. 00| |
MULCHI NG MATERI AL | | |
0047 621-06567 333.000 kL | 0. 58000 193. 14| |
WATER | | |
0048 621-06575 16661. 000 n2 | 3. 10000 51649. 10| |
SODDI NG,  NURSERY | | |
0049 622-52436 5.000 EACH 26. 25000 131. 25] |
SIGN, DO NOT MOW OR SPRAY | | |
0050 715-02397 2.000 EACH 1490. 00000 2980. 00|
SAFETY METAL END SECTION, 4:1, 900 mm | | |
0051 715-02628 18. 000 EACH 350. 00000 6300. 00| |
SAFETY METAL END SECTION, 6:1, 375 mm | | [
0052 715-02629 2.000 EACH 480. 00000 960. 00|
SAFETY METAL END SECTION, 6:1, 450 mm | | |
0053 715-03475 2.000 EACH 315. 00000 630. 00| |
SAFETY METAL END SECTION, 4:1, 375 mm | | |
0054 715-05019 25.000 m | 140. 00000 3500. 00| |
PIPE, TYPE 1, O RCULAR 900 mm [ | |
0055 715-05048 2332.000 m | 9. 00000 20988. 00| |
PIPE, TYPE 4, CROULAR 150 mm | | |
0056 715-05053 214.000 m | 36. 75000 7864. 50| |
I |

Pl PE, UNDERDRAI N QUTLET, 150 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 035,618. 70 ROQUTE : SR 45
CALL ORDER . 181 CONTRACT ID : R -25725-A COUNTI ES : MONRCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35- 0918397 | [
| RETH RILEY CONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e ettt e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0057 715-05119 31.000 m | 80. 00000 2480. 00| |
PIPE, TYPE 1, O RCULAR 375 nm [ | |
0058 715-05121 63.000 m | 83. 00000 5229. 00| |
PIPE, TYPE 1, C ROULAR 450 mm [ | |
0059 715-05123 31.000 m | 76. 00000 2356. 00| |
PIPE, TYPE 1, CIRCULAR 600 mm | | |
0060 715-05149 1.500 m | 170. 00000 255. 00| |
PIPE, TYPE 2, O RCULAR 300 nm [ [ [
0061 715-05169 266.000 m | 54. 00000 14364. 00| |
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0062 715-05171 7.500 m | 67. 00000 502. 50| |
PIPE, TYPE 3, O RCULAR 450 nm [ [ |
0063 715-05173 32.000 m | 83. 00000 2656. 00| |
PIPE, TYPE 3, G RCULAR 600 mm [ [ |
0064 715-05175 16.500 m | 111. 00000 1831. 50| |
PIPE, TYPE 3, CIRCULAR 750 mm [ [ |
0065 715-46005 28.000 EACH 255. 00000 7140. 00| |
PI PE END SECTION, 375 mm | | [
0066 715-46010 4.000 EACH 275. 00000 1100. 00| |
PI PE END SECTI ON, 450 mm | [ [
0067 715-46020 10. 000 EACH 315. 00000 3150. 00| |
PI PE END SECTION, 600 mm | | |
0068 715-46030 2.000 EACH 390. 00000 780. 00| |
Pl PE END SECTION, 750 nm [ [ |
0069 718-06528 10. 000 EACH 650. 00000 6500. 00| |
OUTLET PROTECTOR, 1 | [ |
0070 718-06529 13. 000 EACH 650. 00000 8450. 00| |
OUTLET PROTECTOR, 2 | | |
0071 718-06532 2000.000 m | 3. 15000 6300. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0072 718-52610 539.000 nB8 | 36. 75000 19808. 25| |
AGGREGATE FOR UNDERDRAI NS | | |
0073 718-99153 5131.000 n2 | 2. 10000 10775. 10| |
GEOTEXTI LES FOR UNDERDRAI N [ | |
0074 720-45030 1.000 EACH 1300. 00000 1300. 00| |
| NLET, E7 | | |
0075 720-45235 1.000 EACH 1300. 00000 1300. 00| |
CATCH BASI N, E7 | [ [
0076 801-04308 9. 000 EACH| 168. 00000 1512. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0077 801-06203 2785.000 m | 0. 41000 1141. 85| |
|

TEMPORARY PAVEMENT MARKI NG 100 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 181 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 035, 618. 70 ROUTE : SR 45
CALL ORDER . 181 CONTRACT ID: R -25725-A COUNTI ES : MONRCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- ASI DE :

| (4) 350918397 | |
| RIETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ S
0078 801-06207 1507.000 m | 3.16000 4762. 12|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 nm | |
0079 801-06605 24.000 EACH 63. 00000 1512. 00|
BARRI CADE, |11A | |
0080 801-06640 75.000 EACH| 110. 25000 8268. 75|
CONSTRUCTI ON SI GN, A | |
0081 801-06645 37.000 EACH 36. 75000 1359. 75|
CONSTRUCTI ON SIGN, B | [
0082 801-06775 LUWP| 50000. 00000 50000. 00|
MAI NTAI NI NG TRAFFI C | |
0083 802-05701 66.500 m | 33. 60000 2234. 40|
SI GN PCST, SQUARE, 1, REINFORCED ANCHCR | |
BASE |
0084 802-05702 13.400 m 27.30000 365. 82|
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR |
BASE |
0085 802-76025 5.715 n? 178. 00000 1017. 27|

I
I
I
|
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |
I
I
I

0086 802- 76035 7.920 ne 168. 00000 1330. 56|
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2.54 nm THI CKNESS [

0087 804- 76350 2.000 EACH 26. 25000 52. 50|
DELI NEATOR W TH PCST, D3, 75 nm DI A | |

0088 805-01815 4.000 EACH 2260. 00000 9040. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj |

0089 805-01842 5.000 EACH 787. 00000 3935. 00|
HANDHOLE, S| GNAL | |

0090 805-01844 313.000 m | 31. 00000 9703. 00|
CONDUI T, STEEL, GALVAN ZED, 50 nm | |
UNDERGROUND | |

0091 805-02202 1.000 EACH 630. 00000 630. 00|
SI GNAL DETECTCR HOUSI NG, DOUBLE | |

0092 805- 78100 1.000 EACH  10500. 00000 10500. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE |

0093 805- 78205 5.000 EACH 462. 00000 2310. 00

|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | |
AMBER, GREEN | |
0094 805-78230 1.000 EACH 682. 50000 682. 50|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | |
AVBER, GREEN, AMVBER ARROW GREEN ARROW | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 181 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 035, 618. 70 ROUTE : SR 45
CALL ORDER . 181 CONTRACT ID: R -25725-A COUNTI ES : MONRCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- ASI DE :

| (4) 350918397 | |
| R'ETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT

LI NE, THERMOPLASTI C, SOLI D, YELLOW
100mMm

------------------------------------------ o m m et m et o e e e et et e e e m e e e e e e e o e e e e e e e e e emeeoeaoo--
0095 805- 78415 3.000 EACH| 1050. 00000 3150. 00| |
SPAN, CATENARY, AND TETHER | | |
0096 805- 78420 3.000 EACH 262. 50000 787. 50| |
DI SCONNECT HANGER | | |
0097 805- 78445 2.000 EACH 525. 00000 1050. 00| |
SI GNAL SERVI CE | | |
0098 805- 78452 1.000 EACH 1. 05000 1. 05 |
SIGNAL CONDUI T RISER 25 nm | | |
0099 805- 78467 17.000 m | 3. 15000 53. 55 |
SI GNAL CABLE, 3C 8GA. | | |
0100 805- 78470 486.000 m | 0. 37000 179. 82 |
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |
0101 805-78485 15.000 m | 3. 68000 55. 20| |
SI GNAL CABLE, 5C 14GA. | | |
0102 805- 78490 139.000 m | 4.41000 612. 99| |
SI GNAL CABLE, 7C 14GA. [ [ |
0103 805- 78510 418.000 m | 3. 41000 1425. 38| |
SIGNAL CABLE, 2C 16GA., SHI ELDED | | |
0104 805-78785 3.000 EACH 525. 00000 1575. 00| |
SI GNAL DETECTOR HOUSI NG | | |
0105 805- 78795 146.000 m | 16. 80000 2452. 80| |
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0106 805- 78900 1.000 EACH 367. 50000 367. 50 |
PEDESTAL FOUNDATI ON, A | | |
0107 805- 78925 1.000 EACH 525. 00000 525. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0108 805- 81060 4.000 EACH 3780. 00000 15120. 00| |
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0109 805- 92504 4.000 EACH 262. 50000 1050. 00| |
LOOP DETECTCR DELAY AMPLIFI ER, 2 CHANNEL| [ |
0110 808-06703 481.000 m | 1. 10000 529. 10| |
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | [
0111 808-06713 3846.000 m | 0. 23000 884. 58] |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0112 808-06716 940.000 m | 1. 54000 1447. 60| |
LINE, REMOVE | [ |
0113 808- 75240 81.000 m | 1. 17000 94. 77| |
LI NE, THERMOPLASTIC, BROKEN, YELLOW | | |
100nm | |
0114 808- 75245 2467.000 m | 1. 10000 2713.70 |
I I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/23/01
PAGE : 181 -14

ENG NEER S ESTI MATE: $ 2, 035,618. 70 ROQUTE : SR 45
CALL ORDER . 181 CONTRACT ID: R -25725-A COUNTI ES : MONRCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35- 0918397 | [
| RETH RILEY CONSTRUCTION | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e mmeeeaoo
0115 808-75278 148.000 m | 5. 00000 740. 00| |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LI NE, 300mm | | |
0116 808-75290 51.000 m | 10. 00000 510. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 600 mm | | |
0117 808-75297 91.000 m | 10. 00000 910. 00| |
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0118 808-75320 11. 000 EACH 46. 00000 506. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0119 808-75325 8.000 EACH 59. 00000 472. 00| |
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD (O\LY) | | |
0120 808-75996 91. 000 EACH 4. 00000 364. 00| |
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0121 808-75998 111. 000 EACH| 24. 00000 2664. 00| |
SNOAWPLOMBLE RAI SED PAVEMENT MARKER | | |
0122 808-92027 1254.000 m | 2. 20000 2758. 80| |
LI NE, THERMOPLASTI C, SOLID, YELLOW | | |
200mMm | | |
SECTI ON TOTALS | $ 1,894, 900. 00| [
------------------------------------------ Ty
CONTRACT TOTALS [ $ 1,894, 900. 00| [




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 191 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 551, 933. 80 ROUTE : 1-465
CALL ORDER ;191 CONTRACT ID: R -25768-A COUNTI ES : MARI ON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 06/14/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 4654353
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 351990156 EARTH | MAGES, | NC. $  307,476.20 100. 0000%
2 351931704 BRUNS LAWKNSCAPE, | NC. $  312,091.65 101. 5010%
3 351310863 JACOBI SODDI NG SERVI CE $  350,327.17 113. 9363%
| (1) 351990156 | (2) 351931704 | (3) 35-1310863
| EARTH | MAGES, | NC. | BRUNS LAWNSCAPE, | NC, | JACOBI SODDI NG SERVI CE
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e e e e e et e m e e e e e e et ot e e e e e e e e e meemeeoo--
SECTI ON 0001  LANDSCAPI NG
I I |
0002 105- 06845 LUWP| 4100. 00000 4100. 00| 6760. 00000 6760.00]  14150. 00000 14150. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUWP| 3500. 00000 3500. 00| 7250. 00000 7250.00]  22000. 00000 22000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 621-06545 1.800 My | 1400. 00000 2520. 00| 497. 22000 895. 00| 710. 00000 1278. 00
FERTI LI ZER 11- 28- 24 | | |
0005 621-06567 3000.000 KL | 3. 55000 10650. 00| 0. 20000 600. 00| 5. 00000 15000. 00
WATER | | |
0006 621-52391 37.840 kg | 39. 50000 1494. 68| 528. 54000 19999. 95| 68. 95000 2609. 07
SEED M XTLRE, GRASS NO MOW | | |
0007 621-92968 6.840 kg | 312. 00000 2134. 08| 986. 84000 6750. 00| 861. 70000 5894. 03
SEED M XTURE, W LD FLOWER [ [ |
0008 621-92968 6.840 kg | 181. 00000 1238. 04| 812. 50000 5557. 50| 303. 30000 2074. 57
SEED M XTURE, WLD FLOAER ANNUAL M X | | |
0009 622- 05627 294.000 EACH 373. 00000 109662. 00| 415. 25000 122083. 50| 420. 00000 123480. 00
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 2400 mm | | |
0010 622-05642 398.000 EACH 110. 00000 43780. 00| 48. 95000 19482. 10| 70. 00000 27860. 00
PLANT, DECI DUOUS SHRUB, OVER 1200 nm | | |
0011 622-05645 122.000 EACH 208. 00000 25376. 00| 168. 75000 20587. 50| 260. 00000 31720. 00

PLANT, DECI DUOUS TREE, MLTI -STEM OVER | | |
1800 TO 2400 nm [ | |

0012 622- 05650 126. 000 EACH 357. 00000 44982. 00| 294. 10000 37056. 60| 420. 00000 52920. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 50 TO 63 mm | | |

0013 622-05654 6930. 000 EACH 3. 58000 24809. 40| 3. 35000 23215. 50| 3. 55000 24601. 50
PLANT, PERENNI AL PLUG PLANTI NG | | |
0014 622-52436 10. 000 EACH 37. 00000 370. 00| 40. 00000 400. 00| 28. 00000 280. 00

SI GN, DO NOT MOW CR SPRAY | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 191 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 551, 933. 80 RQUTE : |-465
CALL ORDER ;191 CONTRACT ID: R -25768-A COUNTI ES : MARI ON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35 1990156 | (2) 351931704 | (3) 35-1310863
| EARTH | MAGES, | NC. | BRUNS LAWNSCAPE, | NC. | JACOBI SODDI NG SERVI CE
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0015 801-06645 12.000 EACH 90. 00000 1080. 00| 92. 00000 1104. 00| 105. 00000 1260. 00
CONSTRUCTI ON SIGN, B | [ [
0016 802-04893 30. 000 EACH| 26. 00000 780. 00| 35. 00000 1050. 00| 40. 00000 1200. 00
REFERENCE POST 152mm STEEL U CHANNEL | |
0017 105-06790 20.000 MXS | 1550. 00000 31000. 00| 1965. 00000 39300. 00| 1200. 00000 24000. 00
FI ELD OFFI CE, 27.9 n2 [ | |
SECTI ON TOTALS | $ 307, 476. 20| $ 312, 091. 65| $ 350, 327. 17
------------------------------------------ o m o m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeoaoo

CONTRACT TOTALS | $ 307, 476. 20| $ 312, 091. 65| $ 350, 327.17




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER @ 211
LETTI NG DATE : 10/16/01 10:00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :

DI STRI CT

CONTRACT TI ME :

R -25824-A
FT. WAYNE DI STRI CT
07/31/02 COVPLETI ON DATE

ROUTE :

COUNTI ES

PROJECT( S)

ALLEN

DATE : 10/23/01
PAGE : 211 -1

CONTRACT DESCRI PTI ON : URBAN
SET- ASI DE :
VENDOR RANKI NG :
RANK VENDCR NO. / NAVE
35-1559623 HAM LTON HUNTER BUI LDERS | NC
35-0946298 VEEI GAND CONSTRUCTI ON' COVPANY, | NC.

35-1859687 HAGERMVAN, | NC.

35-1136349 TSCHUOR, GALE COVWPANY, | NC.

1,112, 000. 00
1, 158, 000. 00
1, 238, 800. 00
1,470, 287. 23

100. 0000%
104. 1366%
111. 4028%
132. 2200%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CR 36 AND CR 261
CRAWFORD

9913007

469, 980. 93
479, 859. 80

DATE :
PAGE :

10/ 23/
221 -1

100. 0000%
102. 1019%

ENG NEER S ESTI MATE: $ 549, 320. 56 ROUTE :
CALL ORDER . 221 CONTRACT ID: R -25868-A COUNTI ES
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT VI NCENNES DI STRI CT
CONTRACT TI ME : 70 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJIECT( S)
SET- ASI DE :
VENDOR RANKI NG :
RANK VENDOR NO. / NAMVE

1 35-0958970 LUTGRI NG BROTHERS, | NC. $

2 35-0626844 RUDOLPH, J.H & QO $

3 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES $

598, 042. 10

127. 2481%

01

|
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON

SECTI ON 0001 ROAD REHABI LI TATI ON
I
0001 105-06790 8.000 M35 |
FI ELD OFFI CE, 300 SFT [
0002 105-06845 LUWP|
CONSTRUCTI ON ENG NEERI NG |
0003 110-01001 LUWP|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUWP|
CLEARI NG R GHT OF WAY [
0005 202-96133 36.000 LFT |
Pl PE, REMOVE [
0007 203-02020 13791.000 CYsS |
EXCAVATI ON, UNCLASSI FI ED [
0008 203-91878 170.000 LFT |
LI NEAR DI TCH GRADI NG |
0009 207-02045 778.000 CYS |
EXCAVATI ON FOR SUBGRADE TREATMENT |
0010 211-02060 428.000 Cys |
B BORROW FOR STRUCTURE BACKFI LL |
0011 303-52308 9133.000 TON |
COVPACTED AGGREGATE, O, 53 |
0012 303-52309 494,000 TON |

COVPACTED AGCREGATE FOR SHOULDER, 0, 53 |
0013 402-05474 1574.000 TON |
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE |
0014 402-05477 720.000 TON |
HVA SURFACE 9.5 mm MNAI NLI NE |
0015 405-05518 10423. 000 SYS |
ASPHALT FCR PRI ME COAT |

(1) 35 0958970 | (2) 35 0626844

| (3) 35-1618530
| AVERI CAN CONTRACTI NG & SERV

LUTGRI NG BROTHERS, | NC. | RUDCLPH, J.H & CO
UNI T PRI CE Am&]JNTl UNIT PR CE ANCUNTJ
1000. 00000 8000.00‘ 1000. 00000 8000.0J
17000. 00000 17000.00= 9500. 00000 9500. 00
23000. 00000 23000. 00| 24500. 00000 24500. 00|
35000. 00000 35000.001 55000. 00000 55000.005
12. 90000 464.401 15. 00000 540.0&
9. 50000 131014.505 8. 00000 110328.0&
3. 00000 510.00; 15. 00000 2550. 00
2. 80000 2178.40: 10. 00000 7780. 00
28. 50000 12198.00; 12. 00000 5136. 00
12. 00000 109596.00, 12. 50000 114162. 50
9. 35000 4618.90“ 14. 00000 6916. 00|
33. 00000 51942.00" 33. 00000 51942.00"
35. 50000 25560.00; 35. 50000 25560.00;
0. 60000 6253.80: 0. 60000 6253. 80

1500.

40000.

29900.

42000.

20.

9.

8.

14.

25.

17.

22.

34.

37.

UNIT PRI CE
e e e e eeeeooo- e m e e e e e e

00000

00000

00000

00000

00000

30000

40000

00000

00000

40000

50000

70000

00000

. 60000

AMOUNT

12000.

40000.

29900.

42000.

720.

128256.

1428.

10892.

10700.

158914.

11115.

54617.

26640.

6253.

00

00

00

00

00

30

00

00

00

20

00

80

00

80



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 221 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 549, 320. 56 ROUTE : CR 36 AND CR 261
CALL ORDER . 221 CONTRACT ID : R -25868-A COUNTI ES : CRAWORD
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35 0958970 | (2) 35 0626844 | (3) 35-1618530
| LUTGRI NG BROTHERS, | NC. | RUDOLPH, J.H & CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e meeeao
0016 616-02320 150. 000 SYS | 1. 75000 262. 50| 12. 00000 1800. 00| 2. 00000 300. 00
GEOTEXTI LES | [ [
0017 616-06451 576.000 TON | 16. 50000 9504. 00| 20. 00000 11520. 00| 20. 00000 11520. 00
R PRAP, UNI FORM | | [
0018 621-02770 6800. 000 SYS | 1. 70000 11560. 00| 1. 70000 11560. 00| 2. 75000 18700. 00
EROSI ON CONTROL BLANKET | | [
0019 621-04258 100. 000 LBS | 26. 45000 2645. 00| 26. 50000 2650. 00| 18. 00000 1800. 00
SEED M XTURE FOREST SERVI CE M X | | |
0020 621-06565 5.000 TON | 480. 00000 2400. 00| 500. 00000 2500. 00| 550. 00000 2750. 00
MULCHI NG MATERI AL | |
0021 715-05121 215.000 LFT | 18. 75000 4031. 25| 29. 00000 6235. 00| 42. 00000 9030. 00
PIPE, TYPE 1, CRCULAR 18 IN [ [
0022 715-46010 8.000 EACH 235. 00000 1880. 00| 230. 00000 1840. 00| 280. 00000 2240. 00
Pl PE END SECTION, 18 IN. | | |
0023 801-06605 5.000 EACH 250. 00000 1250. 00| 250. 00000 1250. 00| 280. 00000 1400. 00
BARRI CADE, I11A | [ |
0024 801-06640 17.000 EACH 110. 00000 1870. 00| 110. 00000 1870. 00| 140. 00000 2380. 00
CONSTRUCTI ON SI GN, A | [ |
0026 802-76025 67.250 SFT | 21. 90000 1472. 78| 22.00000 1479. 50| 24. 00000 1614. 00

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | |

0027 802- 76055 168.000 LFT | 3. 95000 663. 60| 4. 00000 672. 00| 4. 50000 756. 00
SI GN POST, A | | |

0028 205- 06937 3700.000 LFT | 1. 00000 3700. 00| 1. 45000 5365. 00| 2. 50000 9250. 00
TEMPORARY SI LT FENCE | | [

0029 621-01004 2.000 EACH 1. 65000 3. 30| 700. 00000 1400. 00| 520. 00000 1040. 00
MOBI LI ZATI ON AND DENMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0030 621-06545 0.750 TON | 590. 00000 442,50 600. 00000 450. 00| 980. 00000 735. 00
FERTI LI ZER | | |

0031 621-06565 2.000 TON | 480. 00000 960. 00| 550. 00000 1100. 00| 545. 00000 1090. 00
MULCH NG MATERI AL | |

SECTI ON TOTALS | $ 469, 980. 93| $ 479, 859. 80| $  598,042.10
------------------------------------------ e

CONTRACT TOTALS | $ 469, 980. 93| $ 479, 859. 80| $ 598, 042. 10




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 10/23/01
PAGE : 241 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 63, 735. 17 ROUTE : US 27
CALL ORDER . 241 CONTRACT ID : R -25902-A COUNTI ES : ADAMS
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . FT. WAYNE D STRI CT
CONTRACT TIME : 02/01/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 249900E
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO / NAMVE BI D LON BI D
1 351416264 LI MESTONE PRODUCTS, | NC. $ 41, 260. 70 100. 0000%
2 35-1991044 JOHNSON COMPANY | NC. $ 43, 427. 45 105. 2513%
3 351058755 BAKER & SCHULTZ, | NC. $ 51, 686. 00 125. 2669%
4 35-1817574 YARDBERRY LANDSCAPE $ 77, 790. 00 188. 5329%
5 351267175 FLEM NG EXCAVATI NG, |NC. $ 109, 157.30 264. 5551%
| (1) 35 1416264 | (2) 35 1991044 | (3) 35-1058755
| LI MESTONE PRODUCTS, | NC. | JOHNSON COVPANY | NC. | BAKER & SCHULTZ, |NC.
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m o m e e e et ottt m e e e o e e et e e e e e e eeeeoeaoo--
SECTI ON 0001  DEMOLI TI ON- REMOVE BUI LDI NGS AND FOUNDATI ONS
I
0001 202-03000 LUMP|  28507. 50000 28507.50|  27568. 00000 27568.00|  30520. 00000 30520. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO 11 [ I I
0002 202-03000 LUMP| 6330. 00000 6330.00]  10049. 00000 10049. 00| 8200. 00000 8200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ |
NO. 19 I I I
0003 202-03000 LUMP| 4478. 00000 4478. 00| 4104. 45000 4104. 45|  11000. 00000 11000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 20 I I I
0004 621-01004 1.000 EACH 300. 00000 300. 00| 600. 00000 600. 00| 790. 00000 790. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0005 621-06545 2.000 My | 366. 85000 733. 70| 54. 00000 108. 00| 260. 00000 520. 00
FERTI LI ZER | [ |
0006 621-06554 2.000 kg | 13. 00000 26. 00| 450. 00000 900. 00| 18. 00000 36. 00
SEED M XTURE, U [ | |
0007 621-06565 2.000 My | 44275000 885. 50| 49. 00000 98. 00| 310. 00000 620. 00
MULCH NG MATERI AL | | |
SECTI ON TOTALS | $ 41, 260. 70| $ 43, 427. 45| $ 51, 686. 00
------------------------------------------ e

CONTRACT TOTALS | $ 41, 260. 70| $ 43, 427. 45| $ 51, 686. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 241 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 63, 735. 17 RQUTE : US 27
CALL ORDER . 241 CONTRACT ID : R -25902-A COUNTI ES : ADAMS
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35-1817574 | (5) 351267175 |
| YARDBERRY LANDSCAPE | FLEM NG EXCAVATI NG | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e ettt e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo

SECTI ON 0001 DEMOLI TI ON- REMOVE BUI LDI NGS AND FOUNDATI ONS

I I
0001 202-03000 LUMP| 55000. 00000 55000. 00| 60510. 00000 60510. 00|

MJULCHI NG MATERI AL
SECTI ON TOTALS

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | [ |
NO. 11 | I |
0002 202-03000 LUMP|  13000. 00000 13000. 00|  18000. 00000 18000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 19 I I I
0003 202- 03000 LUMP| 8000. 00000 8000.00]  28555. 00000 28555. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 20 | I |
0004 621-01004 1.000 EACH 750. 00000 750. 00| 840. 00000 840. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | |
0005 621-06545 2.000 My | 200. 00000 400. 00| 277. 00000 554. 00|
FERTI LI ZER | | |
0006 621-06554 2.000 kg | 20. 00000 40. 00| 19. 15000 38. 30|
SEED M XTURE, U | | |
0007 621-06565 2.000 My | 300. 00000 600. 00| 330. 00000 660. 00|

I

I

CONTRACT TOTALS | $ 77, 790. 00| $ 109, 157. 30|







